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EXECUTIVE SUMMARY 
This project requires the construction of twin two-lane bridges to carry vehicle traffic and a 
multi-use trail over the Blackwater River and the Blackwater State Heritage Trail as part of a 
new four-lane segment of SR 87.  The new highway will link SR 87S at US 90 east of the city of 
Milton, Florida with SR 87N north of the city center.  As Milton and the surrounding areas 
continue to be developed, it can be expected that traffic volumes will increase as reflected in 
projected traffic counts.  This project will help alleviate travel demand on portions of US 90 that 
currently pass through downtown Milton using a shared designation with SR 87.  The new 
corridor will also provide a direct hurricane evacuation route northward from coastal 
communities located on the Gulf of Mexico.  SR 87 throughout this project is classified as a 
principal arterial.  The new portion of SR 87 will be a divided four-lane semi-controlled-access 
highway based on the ultimate typical section.  This report establishes recommended structural 
systems, material types and the basic constraints necessary to guide the work to be done in the 
final design for the crossing of Blackwater River and the Blackwater State Heritage Trail.   

The recommended structure was determined by developing key criteria applicable for this 
project.  Once the key criteria had been established, several bridge alternatives combining a 
range of structural systems and construction materials were compared relative to the criteria.  
The key criteria used to evaluate the recommended structure for this project site included bridge 
construction economy, long-term maintenance, constructability, site access, channel hydraulics, 
navigation and aesthetics.  The overall required length of the crossing was determined to be 
5560’-0” based on the Blackwater River Technical Memorandum detailing hydrologic and 
preliminary hydraulic investigation prepared by the Balmoral Group.  The proposed bridge will 
be designed having a length and vertical clearance to provide hydraulic conveyance of storm 
events affecting the Blackwater River.  The bridge will also provide vertical and horizontal 
clearances required for small recreational vessel navigation at the Blackwater River channel as 
well as trail users on the Blackwater State Heritage Trail.  The proposed Southbound Bridge will 
carry a 12’-0” multi-use trail separated from the traffic lanes by an F-shaped traffic barrier.  The 
multi-use trail will increase multi-modal opportunities in the area providing a new crossing over 
the Blackwater River with connection to the Blackwater State Heritage Trail. 

Upon evaluating several bridge alternatives it was determined that the preferred structure would 
consist of two parallel bridges each carrying two lanes of traffic in each direction.   Each of the 
parallel bridges would be comprised of fifty-four spans measuring 103’-0” in length at the 
centerline of construction.  The superstructure for the recommended bridge alternative would be 
comprised of 45” deep Florida-I Beams (FIBs) with a composite cast-in-place concrete deck.  
The substructure for this alternative uses pile bents supported by 24 inch prestressed concrete 
piles.  The southbound bridge has an overall width of 56’-01/2” including 40’-0” of clear roadway 
with shoulders, a 12’-0” multi-use trail, traffic barriers and the pedestrian parapet.  The 
northbound bridge has an overall deck width of 49’-01/2”, including 40’-0” of clear roadway with 
shoulders, a 5’-0” sidewalk, traffic barriers and the pedestrian parapet.    The recommended 
structure provides effective construction economy and should require minimal life cycle 
maintenance.   

Prestressed concrete Florida-I Beam bridges with prestressed concrete pile supported foundations 
are commonly constructed in Florida and should not pose any unusual construction difficulties 
for contractors pre-qualified to perform work for FDOT.  Each of the twin bridges can be 
constructed simultaneously considering no traffic currently exists within the new highway 
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alignment.  This eliminates the need for phased construction and special MOT considerations.  If 
funding is not available for the full four lane facility, the southbound bridge, including the multi-
use trail, can be constructed in an initial phase of construction.  The southbound bridge can then 
be used to carry one lane of traffic in each direction until funding becomes available for the full 
four lane SR 87 typical section. 
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SECTION 1 
Intent of the Bridge Development Report 
The goal of the Bridge Development Report (BDR) is to establish the type of foundation, 
substructure and superstructure for the proposed crossing of the Blackwater River and the 
Blackwater State Heritage Trail relative to key design criteria.  Several bridge alternatives have 
been investigated based on this objective with the intent of recommending the optimal structure 
for the SR 87 crossing of the Blackwater River and the Blackwater State Heritage Trail.   Key 
considerations for this project included: construction economy, long-term maintenance, 
constructability, site access, channel hydraulics, navigation and aesthetics.  In order to determine 
the optimum structure, the expertise of several engineering disciplines including that of 
structural, geotechnical, drainage and roadway designers have combined efforts to study various 
aspects of the project to evaluate the proposed bridge alternatives.  Upon evaluating each of the 
bridge alternatives, the recommended bridge alternative will be established for final project 
development.  This report will also establish basic constraints that will guide work to be done in 
the final design and plans preparation stage of the project.  

Project Description and Location 
This project will provide a new roadway alignment linking SR 87S with SR 87N northeast of 
Milton in Santa Rosa County, Florida.  SR 87 has a shared route designation with US90 through 
downtown Milton from the intersection of US 90 with SR 87S east of Milton and the intersection 
of US 90 with SR 87N north of Milton.  A “SR 87 Connector PD&E Study” was initiated by 
Metric Engineering in December 2010 for the Florida Department of Transportation and the 
Federal Highway Administration.  The PD&E Study clearly demonstrated the need for the new 
facility based on several factors including; the importance of SR 87 as an emergency evacuation 
route, the social demand and economic development of Santa Rosa County, the failing level of 
service of US 90 from Ward Basin Road to SR 87N, and the safety/crash rate of the US 90/SR 
87S intersection.  Figure 1 shows the project location on a map of the surrounding area. 

 
Figure 1 - Bridge Location Map 
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The proposed SR 87 bridge crossing of the Blackwater River and the Blackwater State Heritage 
Trail is located approximately 1.8 miles northwest of the existing intersection of SR 87S at US 
90.  The Blackwater River is a tributary of Blackwater Bay which connects to the Gulf of 
Mexico.  The proposed SR 87 crossing of the Blackwater River is located approximately 11 
miles upstream from the confluence with Blackwater Bay.  The first bridge located downstream 
from the proposed SR 87 crossing is the US 90 Bridge (Number 580098) at a distance of 
approximately 4.3 miles.  The US 90 Bridge provides a minimum vertical clearance of 16.2 feet 
above the Mean High Water (MHW).  A horizontal clearance of 71 feet is provided at the 
navigation span between the pier footings.  The first bridge upstream from the proposed SR 87 
crossing is the Deaton Road Bridge (Number 584178) at a distance of approximately 10 miles.   

The BDR alternatives evaluated for the proposed SR 87 crossing of the Blackwater River and the 
Blackwater State Heritage Trail were established such to provide an overall horizontal opening 
of no less than 5,560 feet.  The Blackwater River Technical Memorandum detailing hydrologic 
and preliminary hydraulic investigation prepared by the Balmoral Group establishes bridge 
hydraulic requirements for the proposed crossing and is included as Appendix E of this report.  
Since the proposed SR 87 Bridge spans the Blackwater River near an existing power-line 
easement, the environmental impact will be lessened since the adjacent area has already been 
extensively cleared of vegetation. 
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SECTION 2 
Traffic Data and Highway Classification 
SR 87 in Santa Rosa County is classified as a principal arterial.   Traffic studies for the new 
alignment of SR 87 estimate the average daily traffic would be 10,731 vehicles daily for an 
opening year occurring in 2015.  The following summarizes the estimated traffic data on the 
proposed SR 87 connector road: 

Traffic AADT - 0  Current Year Estimate (2009) AADT 

 10,761  Opening Year Estimate (2015) AADT 

 19,746  Design Year Estimate (2035) AADT 

 Distribution - K = 9.0% 

 D = 58.7% 

  24 Hour T = 5.0% 

The design speed for the project will be 45 mph with a posted speed limit of 45 mph.  The traffic 
data noted above appears on the Typical Section Package and is included as Appendix D of this 
report. 

 

Vessel Navigation of the Blackwater River  
Finley Engineering Group conducted site visits and had conversations with local experts such as 
personnel at Blackwater River State Park, Whiting Park, Marquis Bayou Marina, as well as 
officers from the Florida Fish and Wildlife Conservation Commission and staff from the Florida 
Department of Environmental Protection regarding vessel navigation upstream of the US 90 
bridge over the Blackwater River.  Based on our conversations and observations, typical craft 
which may be able to navigate to the location of the proposed SR 87 Bridge would be limited to 
kayaks, canoes, small motorized flat-bottomed boats, and personal watercrafts.  Navigation at the 
proposed SR 87 Blackwater River crossing is limited based on the meandering nature of the 
channel with shallow shoals around which larger vessels would not be able to not maneuver.  A 
United States Coast Guard (USCG) Bridge Project Questionnaire was completed documenting 
navigation data associated with the proposed SR 87 Bridge which was reviewed by FHWA.  The 
FHWA review concluded the proposed SR 87 crossing would not impact commercial navigation 
and it was determined that a USCG bridge permit application would not be required for this 
project.  A copy of the USCG Bridge Project Questionnaire is included as Appendix B of this 
report. 

Considering the Blackwater River is non-navigable for commercial vessels east of Milton to the 
Deaton Road Bridge, it will not be necessary to design bridge foundations and substructure 
components to be vessel impact resistant.  In accordance with Section 2 of the FDOT PPM, the 
proposed SR 87 Bridge over the Blackwater River will provide a Minimum Horizontal Clearance 
no less than 10 feet and Minimum Vertical Clearance no less than 6 feet above Mean High Water 
(MHW) to accommodate small recreational vessel navigation. 
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Proposed Bridge Geometry  
The proposed structure will be comprised of twin bridges each carrying two lanes for each 
direction of traffic.   The clear roadway width from the inside face of the traffic barriers will be 
40’’-0” including a 6’-0” inside shoulder, two 12’-0” travel lanes, and a 10’-0” outside shoulder 
for each of the bridges.  The southbound bridge will incorporate a 12’-0” multi-use trail.  The 
total coping-to-coping width of the southbound bridge will be 56’-01/2” including the two F-
shaped NCHRP TL-4 crash tested safety barriers and the pedestrian parapet.  The northbound 
bridge will incorporate a 5’-0” sidewalk.  The total coping-to-coping width of the northbound 
bridge will be 49-01/2” which includes two F-shaped NCHRP TL-4 crash tested safety barriers 
and the pedestrian parapet.  The typical section for each bridge requires a cross-slope at a 
constant rate of 2.00% sloping downward from the median side of the bridges for the full width 
of the deck.  Based on the limited degree of horizontal curvature in combination with the 45 mph 
design speed, superelevation and associated transitions will not be required throughout the limits 
of the bridge.  The approved Typical Section Package reflecting the roadway section as outlined 
above is provided as Appendix D of this report.   

The profile grade line (PGL) for each of the twin bridges has been set to coincide with the inside 
edge of the travel lanes at a distance of 6’-0” from the inside face of the median side traffic 
barriers equal to the inside shoulder width.  The PGL for the southbound bridge is offset a 
distance of 17’-6” from the baseline of construction, and a distance of 17’-6” from the baseline 
of construction for the northbound bridge. 

 
Preliminary Geotechnical Exploration Information  
Environmental and Geotechnical Specialists, Inc. (EGS) conducted a subsurface investigation for 
the project in November of 2011.  Two (2) Standard Penetration Test (SPT) soil borings were 
performed and are presented in a separate report in the Phase I Geotechnical Investigation – 
Bridge Investigation for the SR 87 Connector PD&E Study dated November 30, 2011.  Two soil 
samples were collected from soil boring B-1, and a water sample was collected from the 
Blackwater River.  Based on the results from these samples, the environmental classification for 
the substructure of the Blackwater River Bridge is moderately aggressive for both concrete and 
steel.  The boring logs prepared by EGS were used to evaluate subsurface conditions and develop 
pile capacity curves for estimating BDR alternative pile lengths at the site.  This information is 
included in Appendix F of this report.  

The Geotechnical Investigation conducted by EGS determined that shallow foundations were not 
feasible for this bridge location due to the relatively loose nature of the surface soils and the 
potential for scour instability.  Therefore, only deep foundations were considered, including 
drilled shafts and driven piles.  Drilled shafts could be considered as a viable foundation option 
only if a limestone bearing stratum was encountered within 100 feet or less of the existing 
ground surface, or if the axial and lateral loads for the bridge were expected to be high enough to 
justify the extra costs typically associated with drilled shafts.  Since none of these conditions 
exist for the proposed BDR alternatives, drilled shaft foundations were not considered to be a 
cost effective foundation option.  Consequently, driven piles were recommended as the most 
appropriate foundation system for this bridge.  EGS prepared an axial capacity analysis 
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comparing HP 14X73 H-Piles, 24-inch open-ended steel pipe piles, 18-inch square concrete, and 
24-inch square concrete driven piles.  EGS noted that steel piles are generally more expensive 
than concrete piling driven to the same capacity.  Therefore, unless more extensive future 
subsurface investigations found significantly different results than those encountered during the 
preliminary investigation, EGS recommends square prestressed concrete piles to be the most 
appropriate and cost effective foundation option for the SR 87 Bridges over the Blackwater 
River.  The BDR alternatives presented herein are based on foundations comprised of 18” or 24” 
square prestressed concrete piles depending on the pile capacity needed for each alternative.  
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SECTION 3 
 
Bridge Design Criteria 
This report was prepared in accordance with the latest revisions of the AASHTO LFRD Bridge 
Design Specifications, the FDOT Plans Preparation Manual, the FDOT Structures Design 
Manual and the desires of District Three as made known to Finley Engineering Group.  The 
following summarizes the criteria that was used to prepare this report and will be used to develop 
the final plans and contract documents:   
   

1.) Specifications 

Construction: 
- Florida Department of Transportation Standard Specifications for Road and 

Bridge Construction. 

Design: 
- AASHTO LRFD Bridge Design Specifications 
- Florida Department of Transportation Structures Manual 
- Florida Department of Transportation Plans Preparation Manual 
- Florida Department of Transportation Design Standards 
 

 2.) Design Loadings 

Dead Loads: 
- Unit weight of concrete = 150 pcf 
- Unit weight of structural steel = 490 pcf 
- Future wearing surface = none 
- Weight of S.I.P. forms = 20 psf 
- Weight of concrete barrier (Index 420) = 420 plf 
- Weight of pedestrian parapet and railing (Index 820 & 822)  = 235 plf 

Live Loads: 
- HL-93 Truck with impact and associated lane load. 
- HL-93 to be evaluated over the entire width of deck to allow for future widening. 
- Pedestrian Live Load = 85 psf. 

Wind Loads: 
- In accordance with the Florida Department of Transportation Structures Manual. 

 
 3.) Environment 

- Substructure:   
Concrete = Moderately Aggressive (Soil Resistivity = 2,500 Ohm-cm,  
Water pH = 6.5) 
Steel = Moderately Aggressive (Soil pH = 6.2, Soil Resistivity = 2,500 Ohm-cm) 

- Superstructure:  Slightly Aggressive 
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4.) Hydraulic Evaluation 

Deck Drainage: 
- In accordance with the FDOT Drainage Manual. 

Stream Hydraulics: 
- In accordance with the FDOT Drainage Manual. 

Scour: 
- In accordance with the FDOT Drainage Manual. 

 
5.) Roadway Geometry 

Horizontal, Vertical and Superelevation: 
- In accordance with the FDOT Plans Preparation Manual. 

 
6.) Clearances 

Vertical: 
- In accordance with the Bridge Hydraulics Report and the FDOT Drainage Manual 

(No less than 2’-0” above the Design High Water elevation, 50 year event, 
throughout the length of the structure) 

- No less than 6’-0” above the Mean High Water at the Blackwater River Channel 
to accommodate recreational vessel navigation. 

- No less than 10’-0” Clear over the Blackwater River State Heritage Trail 

Horizontal: 
- In accordance with the Bridge Hydraulics Report (5560’-0” minimum overall 

length). 
- No less that 10’-0” clear between foundation elements at the Blackwater River 

Channel to accommodate recreational vessel navigation. 
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SECTION 4 
 
Superstructure Alternatives 
The superstructure alternatives for the proposed bridges over the Blackwater River and the 
Blackwater State Heritage Trail were established such that they were appropriate for the site and 
incorporate bridge construction methods that are commonly used throughout Florida. 

The following superstructure systems were evaluated for this report:  

• Florida I-45 Beams with a cast-in-place composite slab.  Each span is 103’-0” in 
length measured at the centerline of construction and is simply supported on the 
substructure elements of the bridge.   

• Florida I-72 Beams with a cast-in-place composite slab.  Each span is 139’-0” in 
length measured at the centerline of construction and is simply supported on the 
substructure elements of the bridge.   

• Florida I-84 Beams with a cast-in-place composite slab.  Each span is 173’-9” in 
length measured at the centerline of construction and is simply supported on the 
substructure elements of the bridge.   

Preliminary concrete beam designs for the Florida I-beam alternatives were evaluated using the 
FDOT LRFD prestressed beam program.   
 
Substructure Alternatives 
Per the Phase I Geotechnical Investigation, substructure alternatives were limited to deep 
foundations supported by prestressed concrete piling based on subsurface soil conditions, load 
carrying capacity, construction economy, constructability and long term durability.  Drilled shaft 
foundations and driven steel piles, including open-ended pipe piles and H-piles, were eliminated 
based on construction economy when compared to prestressed concrete piles. 

BDR alternatives considered in this report include preliminary pile bent and interior bridge pier 
designs in conformance with requirements of the AASHTO LRFD Specification and the FDOT 
Structures Design Guidelines.  Foundation configurations for the proposed bridge BDR 
alternatives were established based on LRFD Strength Load Combinations I, III, and V..    

The Florida I-45 Beam superstructure alternative having spans of 103’-0” was evaluated with 
typical pile bents.  The Florida I-72 and Florida I-84 Beam alternatives were evaluated with 
waterline style footings at intermediate pier locations based on sizable substructure loads.  
Further discussion of the subsurface conditions and foundation systems evaluated for this project 
is included in the Preliminary Geotechnical Report for Structures provided under a separate 
cover. 

 
Summary of Alternatives Evaluated 
Based on the superstructure and substructure considerations outlined above, three bridge 
alternatives were determined to be appropriate for the site and were evaluated for the proposed 
SR 87 Bridge over the Blackwater River and the Blackwater State Heritage Trail.  None of the 
bridge alternatives considered should require elaborate construction techniques or extensive 
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specialty construction engineering to build.  It is not anticipated that contractors pre-qualified by 
FDOT to do bridge construction in the State of Florida will encounter any unusual construction 
difficulties associated with any of the alternatives considered.  

The following summarizes the alternatives considered for the SR 87 crossing of the Blackwater 
River and the Blackwater State Heritage Trail.  It is to be noted that all span lengths and bridge 
lengths are given as measured along the baseline of construction of the proposed alignment of 
SR 87. 

• Alternative A – 54 spans of simply supported 45” Florida-I Beams with an 8.5” 
composite cast-in-place deck, including a 0.5” sacrificial wearing surface.  Each span 
measures 103’-0” in length at the centerline of construction and consists of six (6) beams 
spaced at 9’-9” for the southbound bridge, and five (5) beams spaced at 10’-3” for the 
northbound bridge.  The typical overall widths of the southbound and northbound 
bridges measure 56’-0½” and 49’-0½” respectively including a 12’-0” multi-use trail on 
the southbound bridge and a 5’-0” sidewalk on the northbound bridge.  Along the curved 
section of the bridge, the overhang width will vary since the concrete beams will be 
erected as chords along the curve.  The interior bents are founded on a single line of 24 
inch prestressed concrete piles with nine (9) piles for the southbound bridge and eight (8) 
piles for the northbound bridge.  The end bents are comprised of a cast-in-place cap 
supported on a single line of six (6) 24 inch prestressed piles for the southbound bridge 
and five (5) 24 inch prestressed piles for the northbound bridge.  Figure No. 2 shown at 
the end of this section provides a cross section of this alternative.  Figure No. 3 shows a 
partial elevation view. 

• Alternative B – 40 spans of simply supported 72” Florida-I Beams with an 8.5” 
composite cast-in-place deck, including a 0.5” sacrificial wearing surface.  Each span 
measures 139’-0” in length at the centerline of construction and consists of five (5) 
beams spaced at 11’-9” for the southbound bridge, and five (5) beams spaced at 10’-3” 
for the northbound bridge.  The typical overall widths of the southbound and northbound 
bridges measure 56’-0½” and 49’-0½” respectively including a 12’-0” multi-use trail on 
the southbound bridge and a 5’-0” sidewalk on the northbound bridge.  Along the curved 
section of the bridge, the overhang width will vary since the concrete beams will be 
erected as chords along the curve.  Interior piers are founded on two groups of 24 inch 
prestressed concrete piles with seven (7) piles per group for the southbound bridge and 
seven (7) piles per group for the northbound bridge centered under each of two pier 
columns.  The end bents are comprised of a cast-in-place cap supported by seven (7) 24 
inch prestressed piles for the southbound bridge, and seven (7) 24 inch prestressed piles 
for the northbound bridge.  Figure No. 4 shown at the end of this section provides a cross 
section of this alternative.  Figure No. 5 shows a partial elevation view. 

• Alternative C – 32 spans of simply supported 84” Florida-I Beams with an 8.5” 
composite cast-in-place deck, including a 0.5” sacrificial wearing surface.  Each span 
measures 173’-9” in length at the centerline of construction and consists of seven (7) 
beams spaced at 8’-11/2” for the southbound bridge, and six (6) beams spaced at 8’-3” for 
the northbound bridge.  The typical overall widths of the southbound and northbound 
bridges measure 56’-0½” and 49’-0½” respectively including a 12’-0” multi-use trail on 
the southbound bridge and a 5’-0” sidewalk on the northbound bridge.  Along the curved 
section of the bridge, the overhang width will vary since the concrete beams will be 
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erected as chords along the curve.  The interior piers are founded on two groups of 24 
inch prestressed concrete piles with ten (10) piles per group for the southbound bridge 
and nine (9) piles per group for the northbound bridge centered under each of two pier 
columns.  The end bents are comprised of a cast-in-place cap supported by nine (9) 24 
inch prestressed piles for the southbound bridge, and eight (8) 24 inch prestressed piles 
for the northbound bridge.  Figure No. 6 shown at the end of this section provides a cross 
section of this alternative.  Figure No. 7 shows a partial elevation view.   

Detailed quantity and cost estimates with preliminary design backup are provided for the 
alternatives noted above in Appendix C of this report. 
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SECTION 5 
 
Construction Economy 
Pay item quantities were developed based on preliminary design of foundation, substructure and 
superstructure components for each of the BDR bridge alternatives.  Relative cost estimates were 
then developed for each BDR alternative using unit costs from the 2012 BDR Bridge Cost 
Estimate Excel spreadsheet found in Chapter 9 of the Structures Design Guidelines.   Costs for 
items such as mobilization, approach roadway paving and maintenance of traffic were 
considered to be the same for each alternative evaluated.  Because these costs were assumed to 
be the same for each alternative, they were not quantified or included in the estimated bridge cost 
comparison of the alternatives.  As a result, the bridge construction cost estimates presented in 
this report are relative values and do not represent the full construction cost of the proposed 
bridges.  A summary of the relative construction cost established for each alternative is included 
in the Conclusions and Recommendations section of this report.  A detailed summary of the 
various quantities, unit costs and pay item estimates for items that were compared between 
alternatives is provided in Appendix C of this report.        

 
Maintenance of Traffic 
The proposed SR 87 Bridges spanning the Blackwater River and the Blackwater State Heritage 
Trail will be constructed on a new roadway alignment where no highway traffic currently exists.  
With this in mind, the new bridge construction may be completed in a sequence as determined by 
the contractor to be most efficient.  It is anticipated that the southbound bridge may be built as a 
stand-alone structure in an initial phase of construction.  Two travel lanes, one for each direction 
of traffic, could then be maintained on the southbound bridge.  When funding became available 
for expansion to the full four-lane facility, the northbound bridge could then be completed in a 
single phase of construction while both directions of traffic were maintained on the southbound 
bridge. 

 
Constructability 
FDOT pre-qualified contractors should not encounter unusual construction difficulties associated 
with any of the bridge alternatives studied in the preparation of this report.   Florida-I Beam 
construction is now common in the State of Florida.  Construction of these types of bridge 
components should not require special construction engineering, elaborate formwork or 
specialized erection equipment.   

Foundations incorporating prestressed concrete piles are used extensively for bridge construction 
in the State of Florida.  Pile installation performed by an experienced contractor should not pose 
any unique problems for the proposed bridge construction considering subsurface conditions 
encountered in the subsurface geotechnical exploration performed by EGS.  Pile driving for this 
bridge will not affect any existing structures since the proposed SR 87 alignment is located in a 
relatively undeveloped part of Santa Rosa County. 

Prefabricated items such as prestressed beams, steel girders and piling required for the 
recommended BDR alternative in this report can be fabricated in lengths and sizes such that they 
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should not pose critical difficulties associated with delivery to the site.  Upon delivery to the site, 
prestressed concrete piles can be spliced at the site if required lengths exceed trucking lengths.       

Waterline style pier cap construction adjacent to the Blackwater River required for BDR 
alternatives with pier style substructures would incorporate typical seal slab detailing that is 
commonly used for bridge construction throughout the State of Florida.     

 
Site Access 
The site where the new SR 87 Bridge over the Blackwater River is located consists of a 
combination of open water channels and marshlands with varying degrees of vegetation.  
Contract documents should include plan sheets denoting limits of various zones within the 
construction limits that will be classified as either marshlands or open water areas.  Based on 
regulatory agency permitting requirements, criteria will be established informing the Contractor 
as to limitations of what will be permissible in each zone.  It is anticipated that marshlands will 
be able to be temporarily impacted with various methods of stabilization provided that they are 
completely removed upon completion of the project.  Open river channel areas and locations 
with deep muck may require use of temporary work trestle to maintain hydraulic conveyance.   

 
Life Cycle Maintenance  
Properly detailed concrete bridges have historically required less maintenance efforts and 
expenses when compared to bridges incorporating structural steel components.  It should be 
anticipated that any of the alternatives considered in this report will require minimal 
maintenance, such as bearing pad replacement and expansion joint repair. 

 
Right-of-Way 
Right-of-way and TIITF easements for State sovereign lands will be required addressing both the 
completed bridges over the Blackwater River and as required to provide a reasonable work area 
for the bridge construction.   

 

Utility Considerations 
Based on survey information and visits to the site, it was noted that the following utilities were 
located in the vicinity of the proposed bridge construction: 

• Gulf Power Company Transmission Lines located parallel to proposed bridges on the 
east side of the SR 87 alignment.  The SR 87 alignment will be located outside of the 
Gulf Power Company right-of-way/easement and at a sufficient distance from the 
transmission lines such that construction of the bridge can be completed without 
disruption to the power service. 

The proposed structure will incorporate two 2” diameter conduits located internally within the 
traffic railing barrier on each side of the roadway to accommodate future utilities.     
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Lighting Requirements 
It is not anticipated that roadway or aesthetic lighting will be attached or hung from the proposed 
bridge.  Lighting on the bridge for navigational guidance is not anticipated considering the 
limited vessel traffic consisting of canoe and small craft at the proposed SR 87 crossing of the 
Blackwater River.          

 
Bridge Deck Drainage   
The bridge deck cross slope will be 2.00% throughout the limits of the bridge from the face of 
the median side barrier downward to the outside traffic barrier continuing across the multi-use 
trail to the outside parapet.  It is anticipated that a closed drainage system will be required 
throughout the bridge based on permit requirements.   Bridge deck inlet locations, inlet size and 
the pipe system to convey storm water to appropriate locations for treatment will be coordinated 
with the drainage engineers during final design.   

 
ADA Considerations   
The multi-use trail and sidewalk portions of the proposed bridges spanning the Blackwater River 
and the Blackwater State Heritage Trail are required to be in compliance with all applicable 
Americans with Disabilities Act (ADA) requirements.  ADA regulations require that accessible 
ramps have cross slopes no greater than 2.00% and profile grades not exceeding 5.00% without 
the use of intermittent landings.  The profile grade of the proposed bridges spanning the 
Blackwater River has no slope greater than 1.80%.  The profile grade slope is therefore well 
within ADA limits of 5.000% for grades without intermittent landings.  The cross slope of the 
bridge will have a normal crown of 2.00% throughout the length of the structure as 
superelevation is not required for the degree of horizontal curvature and the associated design 
speed.  The deck cross slope is therefore also compliant with ADA limits to not exceed 2.00% 
cross slope. 

 
Aesthetics   
The proposed SR 87 Blackwater River Bridge is designated as a Level One Bridge from an 
aesthetics standpoint.  No special aesthetic treatments will be required for construction of the 
proposed bridge. 

A Class V applied finish coating will be applied to all faces of the barrier and the deck fascia in 
accordance with the Structures Detailing Manual. This will enhance the look of the concrete 
elements substantially over that of plain concrete finishing.   
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SECTION 6 
 
Conclusions and Recommendations 
Twin bridges will be constructed to carry two travel lanes for each direction of traffic on a new 
alignment of SR 87 crossing the Blackwater River and the Blackwater State Heritage Trail.  A 
minimum bridge length of 5560 feet was established to span the Blackwater River channel and 
the Blackwater State Heritage Trail.  The bridge profile was set such that the low member for 
each of the BDR alternatives would convey the design storm flood elevation including 2 feet of 
freeboard throughout the length of the bridge.  Additionally, the vertical clearance for the bridge 
was increased to provide no less than 6 feet of clearance above the mean high water elevation at 
the Blackwater River channel to accommodate small recreational vessel navigation and no less 
than 10 feet of clearance over the trail.  With this in mind, feasible alternatives were developed 
for the new twin bridge facility including cost estimates.  Three feasible alternatives were 
evaluated in this report.  The alternatives that were evaluated include the following structural 
systems: 

• Alternative A – A (54) span 45” Florida-I Beam system with a cast-in-place composite 
slab founded on prestressed concrete pile supported bents.   

• Alternative B – A (40) span 72” Florida-I Beam system with a cast-in-place composite 
slab founded on prestressed concrete pile supported piers. 

• Alternative C – A (32) span 84” Florida-I Beam system with a cast-in-place composite 
slab founded on prestressed concrete pile supported piers. 

 
Each of the above listed alternatives has been determined to be feasible based on preliminary 
design calculations to verify their structural soundness.  In selecting the BDR alternatives, close 
attention was given to constructability to ensure FDOT prequalified Contractors should not 
encounter unreasonable difficulties building the Blackwater River Bridges.  Key criteria for 
evaluation of the BDR alternatives were established based on the site conditions at the proposed 
crossing site.  The key criteria used to evaluate the recommended structure for this project  
included bridge construction economy, long-term maintenance, constructability, site access, 
channel hydraulics, navigation and aesthetics.  A systematic scoring system was used to 
determine the preferred BDR alternative for the proposed SR 87 crossing of the Blackwater 
River.  Table 1 shown at the end of this section summarizes the scoring of each of the 
alternatives evaluated in this report.   
 
Upon comparison of the three BDR alternatives, it was determined that the optimum structure for 
this project would be Alternative A, the fifty-four (54) span bridge with 45” Florida-I Beams 
supported by pile bents.  Alternative A is recommended as the preferred option based on the 
following considerations: 

• Based on construction economy, the shorter span Florida-I Beam bridge alternative 
supported by pile bents provide better initial construction economy than longer span 
Florida-I Beam bridge alternatives on multi-column piers with waterline footings given 
length of the bridge and site conditions.   

• The Florida-I Beam bridge alternatives minimal long term maintenance. 
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• The 103 foot length of the Florida-I Beams used for Alternative A can be efficiently 
delivered to the construction site.  This beam length will not require special permits for 
delivery by truck on the state highway system.  Alternatives using Florida-I Beam spans 
in excess of 140 feet would be more difficult to deliver to the site and require special 
permitting for transportation on the state highway system. 

 
Construction of twin bridges allows for initial construction of the southbound bridge which can 
be used to carry one lane of traffic in each direction.  This structure could be used as a two-lane 
facility for the new SR 87 alignment until funding becomes available to build the full four-lane 
facility.  Considering no vehicle traffic currently exists at the proposed bridge site, the contractor 
can build the bridges in a single phase of construction completed in a sequence as determined by 
the contractor to be most efficient. 
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BRIDGE DEVELOPMENT REPORT (BDR) SUBMITTAL CHECKLIST 
 
Project Name  SR 87  
 
Financial Project ID  416748-3-22-01  
 
FA No.    FHWA Oversight ( yes no  ) NHS ( yes  no ) 
 
Date  March 2012  FDOT Project Manager    

 
 ITEMS STATUS(b) 

 
1. Typical Sections for Roadway and Bridge(a)  P NA C 
2. Roadway Plans in Vicinity of Bridge(a)  P NA C 
3. Maintenance of Traffic Requirements(a)  P NA C 
4. Bridge Hydraulics Report(c)  P NA C 
5. Geotechnical Report(c)  P NA C 
6. Bridge Corrosion Environmental Report(c)  P NA C 
7. Existing Bridge Plans  P NA C 
8. Existing Bridge Inspection Report  P NA C 
9. Utility Requirements  P NA C 
10. Railroad Requirements  P NA C 
11. Retaining Wall and Bulkhead Requirements  P NA C 
12. Lighting Requirements  P NA C 
13. ADA Access Requirements  P NA C 
14. Other – USCG Bride Project Questionnaire  P NA C 
 
(a) Must be approved by District before BDR submittal 
(b) Circle appropriate status: 

P – Provided NA – Not Applicable C – Comments attached 
(c) See approval requirements for these documents in Chapter 26 of the PPM. 

 
Comments: 
Item (4) – Provided under a separate cover 
Item (5) – Provided under a separate cover 
Item (6) – Included with Item 5 
 



 
 
 

APPENDIX B 
USCG – Bridge Project Questionnaire 

 
 
 
 



Commander
Eighth Coast Guard District
Hale Boggs Federal Building

500 Poydras St., Rm. 1313
New Orleans, LA  70130-3310
Staff Symbol: (dpb)
Phone: (504 ) 671-2128

BRIDGE PROJECT QUESTIONNAIRE

Please provide the following information:

A. NAVIGATION DATA:

1. Name of Waterway:  Blackwater River – The portion of the the river the 
proposed bridge is located over is Northeast of Milton, approx. 1.79 miles 
northwest of Intersect of SR 87/US 90.

1a. Mileage along waterway measured from mouth or confluence: +/- 11.0 miles N.E.

1b. Tributary of:  Blackwater Bay, Gulf of Mexico

2. Geographic Location:  SR 87/US 90 Connector(proposed) Milton, Santa Rosa, FL
(Road Number, City, County, State)

3. Township, section and range, if applicable:  02N27W30 AND 02N27W19

4. Tidally influenced at proposed bridge site?  Yes X
Range of tide:  1.2’ average

No  _

Tidal data source: NOAA

5. Depth and width of waterway at proposed bridge site:
(Approximated from survey and NOAA info.)

Depths                Widths
At Mean High Tide                            approx 13.4’ approx 160’

At Mean Low Tide                          
.

approx 12.2’ approx 160’

6. Character of present vessel traffic on waterway.  If none, so state:  None 
Canoe Rowboat     Small Motorboat Cabin Cruiser .

x

Houseboat Pontoon Boat Sailboat .
In several visits to the site, no boats have been seen using the waterway.

6a. Provide vertical clearance requirement for largest vessel using the waterway: 
12’-0” min. per FDOT PPM 2.10.1

6b. Provide photograph of each type of vessel using the waterway. In numerous visits 
to the site, no boats have been seen using the waterway.

7. Are these waters used to transport interstate or foreign commerce?
Yes  No  X .

7a. Are these waters susceptible to use in their natural condition or by reasonable 
improvement as a means to support interstate or foreign commerce?

yes 

In several visits to the site, no boats have been seen using the waterway in the location of the bridge.  Conversations 
with local experts were used to determine the types of boats that may be in this location.  Notes are attached. 

yes yes 
yes no

no
no

Photographs of typical boats have been attached

NoNo
No
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Yes  No  X .

7b. Any planned waterway improvements to permit larger vessels to navigate (to your 
knowledge)?  NO         If so, what are they?  

8. Any natural or manmade obstructions, bridges, dams, weirs, etc. downstream or 
upstream?  Yes  X No  .

8a. If yes, provide upstream/downstream location with relation to the proposed 
bridge.  Downstream - US 90 @ Blackwater River Bridge (No. 580098) approx. 
4.30 miles

8b. If bridges are located upstream or downstream, provide vertical clearance at mean 
high water and mean low water and horizontal clearance normal to the axis of the 
channel.  Exact clearances are unknown.  Vertical clearances are visually 
estimated to be +/- 15’-20’.

8c. Provide a photograph of the bridge from the waterway showing channel spans.
Attached.

9. Will the structure replace an existing bridge? Yes  No  X .

9a. Provide permit number and issuing agencies of permits for bridge(s) to be 
replaced.  N/A

9b. Provide vertical clearance at mean high water and mean low water and horizontal 
clearance normal to the axis of the channel for the proposed bridge.
MVC = 12’ Min. @ MHW, 13.2’ min @ MLW      MHC = 125’

10. List names and addresses of persons whose property adjoins bridge right-of-way.
Currently gathering this info

11. List names and addresses/location of marinas, marine repair facilities, public boat 
ramps, private piers/docks along the waterway within ½ mile of the bridge site.
There are no major marinas in the vicinity of the bridge site.  The nearest public 
boat ramp is over ½ mile away at Whiting Park on Old River Road

12. Attach location map and plans for the proposed bridge; including vertical 
clearances above mean high water and mean low water and horizontal clearance 
normal to axis of the waterway. Design is pending. Conceptual drawings have 
been included for reference.

13. Attach three (3) photographs taken at the proposed bridge site: one looking 
upstream, one looking downstream, and one looking along the alignment 
centerline across the bridge site. 3 Photographs are attached

Name of applicant:  ___________________Robert Alonso

OwnerName      OWEN WILLIAM P & BETTE L,  
OwnerName      MATHEWS CHARLES A 
OwnerName OWEN WILLIAM P & BETTE L, 6399 Malibu Ave, Milton, FL 32583 
OwnerName MATHEWS CHARLES A, 6275 Warbler Ln, Milton, FL 32570 

US90 over Blackwater (580098) approx. 4.3 miles downstream 
Deaton Bridge Rd over Blackwater (584178) approx 10 miles upstream

US90 over Blackwater (580098):  16.2' MVC @ MHW. 71' MHC at center span. 
Deaton Bridge Rd over Blackwater (584178):  8' MVC, 6.5 to 7' MHC



13. Attach three (3) photographs taken at the proposed bridge site: one looking 
upstream, one looking downstream, and one looking along the alignment 
centerline across the bridge site. 3 Photographs are attached 

Name of applicant: Robert Alonso 
Name of agent completing questionnaire: _ Robert Alonso 

Name of agent's firm: Finley Engineering Group, Inc. 
Agent's telephone number: 850-894- 1600 

Address for correspondence: 1589 Metropolitan Blvd. Tallahassee, FL 32308 
Applicant's telephone number: 850-894-1600 

Date: ___ /_1'-'f'--'t-+'i_1_1 
____ Signature: --~-=---1---------_ -_ - _-_____ _ 

PLEASE NOTE: MISSING INFORMATION AND REQUIRED SIGNATURES WILL 
DELAY PROCESSING 

Attachments: Location Map 
NOAA Tidal Inf01mation 
Bridge Concept Plans 
Photographs 
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Kayaks and Canoes are the typical boat seen in the proposed bridge location

Pontoon boats are often on the river, however their access is limited by the water depth several miles 
downstream near the power lines at Cooper Basin.  Pontoons can not access the river near the bridge site.



Small Motor boats are often seen on the river near the bridge at US90, however their access is limited by the 
water depth near the power lines at Cooper Basin.  They can not access the river near the bridge site.

Kayaks and Canoes are the typical boat seen in the proposed bridge location
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Data Retrieval 

Station Home Page 

Station Information 

Tide I Water Level 
Data 

Tide Predictions 

Current Data 

Meteorological 
Observations 

Conductivity 

PORTS 

Operational Forecast 
Svstem 

Bench Mark Sheets 

;:>atums 

Harmonic 
Constituents 

Sea Level Trends 

Page 1 of 1 

Pensacola, FL 
Station ID: 8729840 

Pensacola, FL: Data Inventory 

Page Help 

Datums 
Click HERE for printable version 

Data Units: 
@ Feet 0 Meters 

Apply Change 

Nov 28 2011 21:00 GMT ELEVATIONS ON STATION DATUM 
National Ocean Service {NOAA) 

Station: 8729840 T.M.: 
Name: 
Status: 

Pensacola, FL 
Accepted (Apr 15 2004) 

Units: 
Epoc h : 

Datum 

~ 
MHW 
MTL 
DTL 
MSL 
NAVD8 8 
MLW 
~ 
STND 

Maximum 
Max Date 
Max Time 
Minimum 
Min Date 
Min Time 

HAT 
HAT Date 
HAT Time 
LAT 
LAT Date 
LAT Time 

Datum: 

Value Description 

9.69 
9.66 
9 . 06 
9.06 
9.05 
8.75 
8 .4 6 
8.43 
0.00 

l.26 
1.20 
0.03 
0.03 

17.10 
19260918 

12:00 
6.00 

19240106 
09:36 

10.61 
19870808 

15 : 42 
7 .2 6 

19880118 
14 :42 

Mean Higher- High Water 
Mean High Water 
Mean Tide Level 
Mean Diurnal Tide Level 
Mean Sea Level 
North American Vertical Datum of 1988 
Mean Low Water 
Mean Lower-Low Water 
Station Datum 

Great Diurnal Range 
Mean Range of Tide 
Mean Diurnal High Water Inequality 
Mean Diurnal Low Water Inequality 

Highest 
Highest 
Highest 
Lowest 
Lowest 
Lowest 

Highest 
Highest 
Highest 
Lowest 
Lowest 
Lowest 

Observed Water Level 
Observed Water Level Date 
Observed Water Level Time 
Observed Water Level 
Observed Water Level Date 
Obse rved Water Leve l Time 

Astronomi cal Tide 
Astronomical Tide Date 
Astronomical Tide Time 
Astronomical Tide 
Astronomical Tide Date 
Astronomical Tide Time 

Tidal Datum Analysis Period: 01/01 /1983 - 12 /31/2001 

0 w 
Peet 

1983-2001 
STND 

Click HERE for further station information including New Epoch products. 

To refer Water Level Heights to 
NAVD88 (North American Vertical Datum of 1988), apply t he values l ocated at: 
National Geodetic Surv ey 

home I products I programs I partnerships I education I illtlQ 

Discla;mers 
11i23/2005 

Contact Us Privacy Policy /\bout CO-OPS For CO-OPS Employees Only Revised: NOAA I National Ocean 
Service 

http://tidesandcurrents.noaa.gov/data _ menu.shtml?stn=8729840 Pensacola, FL&type=Dat.. . 1112812011 



Milton, Blackwater River TEC4383 Tidal Data Daily View Page 1 of 1 

Milton, Blackwater River, Stationld: TEC4383 
Referenced to Station: PENSACOLA ( 8729840 ) 
Hei ht offset in feet low:*l.20 hi h: * 1.20 Time offset in mins low: 107 hi h: 100 

Daily Tide Prediction in Feet 
Time Zone: LST/LDT 
Datum: MLLW 

2011/11/28 - 2011/11/29 

2.58 r-""""T""~..-~~..-~~..-~~.....--.-~.....--.-~..--.-~.....--.-~.....--.-~.....--.-~ 
Subordinate Predi ,,.., 

:I: 
..I 
..I 2.88 :c 
c 
+) 1.58 
G) 
:> 

•"4 
+) 
~ 

1.88 
.-j 
G) 
t. 8.58 
+) 
G) 
G) 

LL. 8.88 ...... 
+) 

fo -8.58 
•"4 
G) 

:z:: 
-1.88 

11128 
12an 

-· .. 

11/28 
6an 

11/28 
12pn 

. ' 

---. -. ~ -. ------ . -·- -.. -... 

11/28 11/29 11/29 
6pn 12an 6an 

Date/Tine (LST/LDT) 

11/29 
12pn 

Disclaimer: These data are based upon the latest information available as of the date of your request, 
published tide tables. 
Note: For predictions of Subordinate stations, the solid b lu e line depicts a curve fit between the high ; 
approximates the segments between. 

Begin Date: 

Nov 28 2 011 

Submit Reset 

Disclaimers Contact Us Privacy Policy About CO-OPS 
Only Revised: 10/28/2009 

Tim_e Range: Time Zone: Data Units: Show Advanced Ooti 
Daily LST/ LDT Feet 

home I products I prog rams I partnerships I edu 

For CO-OPS Employees NOAA I National Ocean 
Service 

http://tidesandcurrents.noaa.gov/noaatidepredictions/NOAA TidesFacade.jsp?Stationid==T ... 11/28/2011 





BRIDGE ID: 584178 

Inventory Date - 06/13/2011 

FLORIDA DEPARTMENT OF TRANSPORTATION 
BRIDGE MANAGEMENT SYSTEM 

STRUCTURE LEVEL INVENTORY REPORT 

Profile 

PAGE: 3 OF 3 

This report contains information relating to the physical security of a structure and depictions of the structure. This information is confidential and 
exempt from public inspection pursuant to sections 119.071 (3)(a) and 119.071(3)(b), Florida Statutes. 

REPORT ID: INVT017 PRINTED: 6/21/2011 17:15:08 
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APPENDIX C 
Bridge Alternatives – Cost Estimates 



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

68.30$   

SB NB

Number of Typical Spans 54 54
Typical Span Length (Measured @ ℄ of construction) 103.0 ft 103.0
Number of Beams per Span 6 5
Bridge Length (FFBW to FFBW measured @ ℄ of construction) 5562.0 ft 5562.0
Bridge Width 56.04 ft 49.04
Bridge Clear Width (Used only for no. of lanes calculation) 53.50 46.50
Beam Spacing 9.75 ft 10.25
Overhang Width 3.65 ft 4.02
Deck Thickness 8 in 8
Sacrificial Deck Thickness 0.5 in 0.5
Average Haunch Thickness 1.5 in 1.5
Typical Deck Cross Slope 2% 2%

Pile Size 24 in 24

Number of Piles 6 5
Pile Spacing 9.75 ft 10.25
Length of Piles 90 ft 90
Pile Embedment on Cap 1 ft 1

Number of Piles 9 8
Length of Piles 125 ft 125
Pile Embedment on Cap 1 ft 1

Total Pile Length (All Foundations) 60705 ft 53900

Cap
Length 56.04 ft 49.04
Width 3.50 ft 3.50
Depth 3.50 ft 3.50
Volume 24.5 CY 21.5

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 2.50 ft 2.50
Volume 0.9 CY 0.8

Back Wall
Height (Average) 4.13 ft 4.13
Width 1.00 ft 1.00
Length 54.54 ft 47.54
Volume 8.3 CY 7.3

Intermediate Bent

General Provisions

Prestressed Concrete Piling
A. Bridge Substructure

Bridge Development Report Relative Cost Estimate
Multiple Span - Prestressed Concrete Florida-I Beam 45''

Alternative A

End Bent

Substructure Concrete
End Bent

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

68.30$   
Curtain Wall

Height 4.52 ft 4.52
Width 0.75 ft 0.75
Length 3.50 ft 3.50
Volume 0.9 CY 0.9

Total Volume per End Bent 34.7 CY 30.4
Total Volume for the Two End Bents 69.4 CY 60.9

Cap
Length 51.92 ft 45.50
Width 3.50 ft 3.50
Depth 4.00 ft 4.00
Volume 25.6 CY 22.4

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 3.50 ft 3.50
Volume 1.3 CY 1.1

Total Volume per Intermediate Bent 26.9 CY 23.5
Total Volume for all Intermediate Bents 1425.5 CY 1245.4
Substructure Total Concrete Volume 1494.9 CY 1306.3

4683 lb 4109
3900 lb 3407

Substructure Total Reinforcing Steel Weight 216066 lb 188789

Type E E
Width 32 in 32
Length 10 in 10
Thickness 1.91 in 1.91
Volume 0.353 CF 0.353

Number of Pads 648 540
Total Volume 228.75 CF 190.63

Florida-I Beam Type 45 45
Top Flange Width 4 ft 4
Total Length (Average measured @ ℄ of construction) 33372 ft 27810

Superstructure Total Concrete Volume 8891.2 CY 7754.3

1822696 lb 1589632

Traffic Railing 
Type 32" F Shape No. of Railing 2 2

Total Length (Average measured @ ℄ of construction) 11124 ft 11124
Pedestrian Railing Yes Yes

Concrete Parapet 27"
Total Length (Average measured @ ℄ of construction) 5562 ft 5562

Reinforcing Steel

B. Bridge Superstructure
Neoprene Bearing Pad

Intermediate Bent

Weight per End Bent (135 lb/CY)
Weight per Intermediate Bent (145 lb/CY)

Prestressed Concrete Girders

Deck Concrete

Reinforcing Steel

Railing and Barriers
SuperstructureTotal Reinforcing Steel Weight (205 lb/CY)

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

68.30$   
Bullet Railing

Total Length (Average measured @ ℄ of construction) 5562 ft 5562

Strip Seal
Number of Joints 14 14
Length 56.04 ft 49.04

Total Length 784.6 ft 686.6

Expansion Joints

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 6 5
Span Length (Measured @ ℄ of construction) 103.0 ft 103.0
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Average Haunch Thickness 1.5 in 1.5
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 9.75 ft 10.25
Beam Weight 906.0 lb/ft 906.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing with Bullet Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 170.2 kip 167.0
Design Tandem Reaction 127.5 kip 125.0
Design Lane Load 85.7 kip 84.0

Total End Bent Live Load 255.9 kip 251.0

Self-Weight
Cap 99.4 kip 87.1
Pedestals 3.8 kip 3.2
Back Wall 33.8 kip 29.4
Curtain Wall 3.6 kip 3.6

Total End Bent Self-Weight Dead Load 140.5 kip 123.3
Superstructure Weight

Beams 280.0 kip 233.3
Deck 306.7 kip 268.3
Haunch 23.2 kip 19.3
Thickened Slab End 3.6 kip 3.1
SIP Forms 29.6 kip 25.8
Traffic Railing 43.3 kip 43.3
Pedestrian Railing 12.1 kip 12.1

Total End Bent Superstructure Dead Load 698.4 kip 605.2

Factored Reaction at Bent (Strength I) Note: Increased by 15% for preliminary design 1720.9 kip 1552.3
Number of Piles 6 5
Factored Individual Pile Load 286.8 kip 310.5
Downdrag Force 0.0 kip 0.0
Phi factor for pile driving 0.65 0.65
Required driving resistance 221 tons 239

Bridge Development Report Pile Loads

C. Pile Loads

End Bent

General Provisions

A. Live Load Reaction at End Bent

B. End Bent Dead Loads

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 6 5
Span Length (Measured @ ℄ of construction) 103.0 ft 103.0
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Average Haunch Thickness 1.5 in 1.5
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 9.75 ft 10.25
Beam Weight 906.0 lb/ft 906.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 209.4 kip 205.3
Design Tandem Reaction 127.5 kip 125.0
Design Lane Load 171.4 kip 168.1

Total Intermediate Bent Live Load 363.6 kip 356.6

Self-Weight
Pier Cap 103.6 kip 90.8
Pedestals 5.3 kip 4.4

Total Intermediate Bent Self-Weight Dead Load 108.9 kip 95.2
Superstructure Weight

Beams 559.9 kip 466.6
Deck 613.3 kip 536.7
Haunch 46.4 kip 38.6
Thickened Slab End 7.2 kip 6.3
SIP Forms 59.2 kip 51.5
Traffic Railing 86.5 kip 86.5
Pedestrian Railing 24.2 kip 24.2

Total Intermediate Bent Superstructure Dead Load 1396.7 kip 1210.4

Factored Reaction at Bent (Strength I) Note: Increased by 25% for preliminary design 3148.0 kip 2820.1
Number of Piles 9 8
Factored Individual Pile Load 349.8 kip 352.5
Scour Resistance 5.00 kip 5.00
Phi factor for pile driving 0.65 0.65
Required driving resistance 273 tons 275

Bridge Development Report Pile Loads

General Provisions

A. Live Load Reaction at Intermediate Bent

B. Intermediate Bent Dead Loads

Intermediate Bent

C. Pile Loads

Finley Engineering Group, Inc.



Step One: Estimate Component Items

A.   Bridge Substructure

Size of Piling Cost per Lin. Foot 1 Quantity Cost
18" (Driven Plumb or 1" Batter ) $65
18" (Driven Battered) $75
24" (Driven Plumb or 1" Batter ) $85 114605 $9,741,425
24" (Driven Battered) $95
30" (Driven Plumb or 1" Batter ) $120
30" (Driven Battered) $140
Heavy mild steel reinforcing in pile head (each) $250
Embedded Data Collector  (each) $2,000

Subtotal $9,741,425

Size of Piling Cost per Lin. Foot Quantity Cost
14 x 73 H Section $70
14 x 89 H Section $90
20" Pipe Pile $105
24" Pipe Pile $114
30" Pipe Pile $160

Subtotal

Dia. (on land, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $250
 4 ft $430
 5 ft $510
 6 ft $630
 7 ft $750
Dia. (in water, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $320
 4 ft $500
 5 ft $600
 6 ft $690
 7 ft $800
 8 ft $1,100
Dia. (in water, permanent casing) Cost per Lin. Foot Quantity Cost
 3 ft $460
 4 ft $625
 5 ft $750
 6 ft $950
 7 ft $1,100
 8 ft $1,500
 9 ft $1,800

Subtotal

Bridge Development Report Cost Estimating

Utilizing the cost provided herein, develop the cost estimate for each bridge type under consideration.

1. Prestressed Concrete Piling, (furnished and installed)

1 When silica fume, metakaolin or ultrafine fly ash is used add $6/LF to the 
piling cost.

Effective 1/01/2012

2. Steel Piling, (furnished and installed)

3. Drilled Shaft (Total in-place cost)

1/7/2013 BDR Quantities Alternative A FIB 45 6/11



A.   Bridge Substructure (continued)

4.  Sheet Piling Walls
Size (Prestressed Concrete) Cost per Lin. Foot Quantity Cost
10" x 30" $100
12" x 30" $110
Type (Steel) Cost per Sq. Foot Quantity Cost
Permanent Cantilever Wall $24
Permanent Anchored Wall 1 $36
Temporary Cantilever Wall $14
Temporary Anchored Wall 1 $22
Soil Anchors Cost per Anchor Quantity Cost
Permanent $3,200
Temporary $2,800

Subtotal

Type Cost per Footing Quantity Cost
Cofferdam Footing

Subtotal

Type Cost per Cubic Yard Quantity Cost

Concrete 1 $575 2801.2 $1,610,690
Mass Concrete 1 $512
Seal Concrete 1 $412
Bulkhead Concrete 1 $925
Shell Fill 1 $30

Subtotal $1,610,690

Type Cost per Pound Quantity Cost
Reinforcing Steel $0.90 404855 $364,370

Subtotal $364,370

Substructure Subtotal $11,716,485

5.  Cofferdam Footing (Cofferdam and Seal Concrete1)
Prorate the cost provided herein based on area and depth of water.  A cofferdam footing having the following attributes 
cost $600,000: Area 63 ft x 37.25 ft; Depth of seal 5 ft; Depth of water over footing 16 ft

1 Cost of seal concrete included in pay item 400-3-20 or 400-4-200.

1 Admixtures:  For Calcium Nitrite add $40/cy (@4.5 gal/cy) and for silica 
fume, metakaolin or ultrafine fly ash add $40/cy (@ 60 lb./cy)

7.  Reinforcing Steel 

1 Includes the cost of waler steel, miscellaneous steel for permanent/temporary 
walls and concrete face for permanent walls.

6.  Substructure Concrete

1/7/2013 BDR Quantities Alternative A FIB 45 7/11



B.  Bridge Superstructure

1.  Bearing Material
Type Cost per Cubic Foot Quantity Cost
Neoprene Bearing Pads $900 419.38 $377,438
Multirotational Bearings (kips) Cost per Each Quantity Cost
        1-  250 $6,000
    251-  500 $7,000
    501-  750 $8,000
    751-1000 $9,500
  1001-1250 $9,900
  1251-1500 $10,000
  1501-1750 $11,000
  1751-2000 $12,500
      >2000 $15,000

Subtotal $377,438

2.  Bridge Girders
Structural Steel (includes coating) Cost per Pound Quantity Cost

Rolled Wide Flange Sections, straight 1 $1.35
Rolled Wide Flange Sections, curved 1 $1.70
Plate Girders, Straight 1 $1.50
Plate Girders, Curved 1 $1.70
Box Girders, Straight 1 $1.75
Box Girders, Curved 1 $1.85

Prestressed Concrete Girders Cost per Lin. Foot Quantity Cost

Fl. Inverted Tee 16" 2 $80
Fl. Inverted Tee 20" $90
Fl. Inverted Tee 24" 2 $105
Fl. Tub (U-Beam) 48" 2 $700
Fl. Tub (U-Beam) 54" $750
Fl. Tub (U-Beam) 63" $800
Fl. Tub (U-Beam) 72" $900
Solid Flat Slab (<48"x12") $150
Solid Flat Slab (<48"x15") $160
Solid Flat Slab (48"x12") $160
Solid Flat Slab (48"x15") $170
Solid Flat Slab (60"x12") $170
Solid Flat Slab (60"x15") $180
Florida-I; 36 $175
Florida-I; 45 $185 61182 $11,318,670
Florida-I; 54 $200
Florida-I; 63 $225
Florida-I; 72 $250
Florida-I; 78 $265
Florida-I; 84 $320
Florida-I; 96 $400
Haunched Florida-I; 78 $700
Haunched Florida-I; 84 $800

Subtotal $11,318,670

1 When weathering steel (uncoated) is used reduce the price by $0.04 per 
pound.  Inorganic zinc coating systems have an expected life cycle of 20 years.
2 Price is based on ability to furnish products without any conversions of 
casting beds and without pu
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B.  Bridge Superstructure (continued)

Type Cost per Cubic Yard Quantity Cost
Box Girder Concrete, Straight $950
Box Girder Concrete, Curved $1,100
Deck Concrete $600 16645.5 $9,987,300
Precast Deck Overlay Concrete Class IV $600

Subtotal $9,987,300

Concrete Cost by Deck Area Cost per Cubic Yard Quantity Cost
< 300,000 SF $1,250
> 300,000 SF AND < 500,000 SF $1,200
> 500,000 SF $1,150

Subtotal

5.  Reinforcing Steel
Type Cost per Pound Quantity Cost
Reinforcing Steel $0.60 3412328 $2,047,397

Subtotal $2,047,397

Type Cost per Pound Quantity Cost
Strand, Longitudinal $2.50
Strand, Transverse $4.00
Bars $6.00

Subtotal

Type Cost per Lin. Foot Quantity Cost

Traffic Railing1 $70 22248 $1,557,360
Pedestrian/Bicycle Railings:
Concrete Parapet (27")1 $65 11124 $723,060
Single Bullet Railing1 $27
Double Bullet Railing1 $36
Triple Bullet Railing1 $45 11124 $500,580
Picket Railing (42") steel $65
Picket Railing (42") aluminum $50
Picket Railing (54") steel $95
Picket Railing (54") aluminum $60

Subtotal $2,781,000

8.   Expansion Joints
Type Cost per Lin. Foot Quantity Cost
Strip Seal $360 1471.2 $529,620
Finger Joint <6" $850
Finger Joint >6" $1,500
Modular 6" $500
Modular 8" $700
Modular 12" $900

Subtotal $529,620

Superstructure Subtotal $27,041,424

4.  Concrete for Precast Segmental Box Girders, Cantilever Construction

3.  Cast-in-Place Superstructure Concrete

1 Combine cost of Bullet Railings with Concrete Parapet or Traffic Railing, as 
appropriate. 

7.   Railings and Barriers

6.  Post-Tensioning Steel
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C.  Miscellaneous Items

1.  MSE Walls
Type Cost per Sq. Foot Quantity Cost
Permanent $26
Temporary $14

Walls Subtotal

2.  Sound Barriers
Type Cost per Sq. Foot Quantity Cost
Post and Panel Sound Barriers $25

Sound Barrier Subtotal

3.  Detour Bridges
Type Cost per Sq. Foot Quantity Cost

Acrow Detour Bridge 1 $55
Detour Bridge Subtotal

Unadjusted Total $38,757,909

Step Two: Estimate Conditional Variables and Cost per Square Foot

Conditional Variables
% Increase/
Decrease Cost (+/-)

For construction over water, increase cost by 3 %. 3% $1,162,737

3% $1,162,737

Substructure Subtotal $11,716,485
Superstructure Subtotal $27,041,424

Walls Subtotal
Sound Barrier Subtotal
Detour Bridge Subtotal

Conditional Variables $1,162,737
Total Cost $39,920,646

Total Square Feet of Deck 584474

Cost per Square Foot $68

1 Phased construction is defined as construction over traffic or construction 
requiring multiple phases to complete the construction of the entire cross 
section of the bridge.  The 20 percent premium is applied to the affected units 
of the superstructure 

Phased construction or widening, increase by 20 %. 1

After developing the total cost estimate utilizing the unit cost, modify the cost to account for site condition variables.  If 
appropriate, the cost will be modified by the following variables:

1 Using FDOT supplied components.  The cost is for 
the bridge proper and does not include approach 
work, surfacing, or guardrail.
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Location Pounds of Steel Cubic Yds. Tot. Pounds
Pile Abutments 135
Pile Bents 145
          
Single Column Piers >25' 210
Single Column Piers <25' 150

Multiple Column Piers >25' 215
Multiple Column Piers <25' 195
Bascule Piers 110

Standard Deck Slabs 205
Isotropic Deck Slabs 125

Concrete Box Girders, Pier Seg 225
Concrete Box Girders, Typ. Seg 165
Flat Slabs @ 30ft & 15" Deep 220

 Bridge Superstructure Type Low High
Short Span Bridges:
Reinforced Concrete Flat Slab- Simple Span 1 $92 $160
Pre-cast Concrete Slab - Simple Span 1 $81 $200
Medium Span Bridges:
Concrete Deck / Steel Girder - Simple Span 1 $125 $142
Concrete Deck / Steel Girder - Continuous Span 1 $135 $170
Concrete Deck / Prestressed Girder - Simple Span 1 $66 $145
Concrete Deck / Prestressed  Girder - Continuous Span 1 $83 $211
Concrete Deck / Steel Box Girder 1 - $100 $165
      Span range from 150' to 280' (for curvature, add 15% premium)
Segmental Concrete Box Girders - Cantilever Construction $130 $160
      Span range from 150' to 280'
Movable Bridge - Bascule Spans & Piers $1,800 $2,000
Demolition Costs:
Typical $35 $60
Bascule $60 $70
Project Type

Widening (Construction Only) $85 $160

1 Increase the cost by twenty percent for phased construction

Estimated Cost per Square Foot $68

Design Aid for Determination of Reinforcing Steel

The final step is a comparison of the cost estimate by comparison with historic bridge cost based on a cost per square foot.  
These total cost numbers are calculated exclusively for the bridge cost as defined in the General Section of this chapter.  
Price

Total Cost per Square Foot

Step Three: Cost Estimate Comparison to Historical Bridge Cost

In the absence of better information, use the following quantities of reinforcing steel per cubic yard of concrete.
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Project "Blackwater Alt A NB Ext"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt A

Comment "Northbound Exterior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 103 ft Span 101.5 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB45"
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Overhang 4.02 ft BeamSpacing 10.25 ft tslab 8 in hbuildup 1.5 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 5 tslab.delta 0 in

de 2.48 ft

BeamPosition "exterior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 9.14 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors
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DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.91 tmp_gshear 0.91

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.91

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 0.91

 Section Views

0 1 2 3 4
4

3

2

1

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft
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0 2 4 6 8
4

3

2

1

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.047
kip
ft

 wbeam 0.907
kip
ft

 wforms 0.063
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.016
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.109
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.215
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.215
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.215
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150

500

500

1000

1500
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  1202.4 kip ft max Vrelease  46.7 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  2595.4 kip ft max Vdl.non.comp  102.3 kip

 Composite Dead Load Moments and Shear

0 50 100 150

100

100

200

300
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  276.8 kip ft max Vdl.comp  10.9 kip
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 Distributed Live Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  2610.3 kip ft min Mdist.live.neg  29.1 kip ft ReactionLL 109.16 kip

max Vdist.live.pos  107.9 kip max Mshrdist.live.pos  2223.3 kip ft ReactionDL 114.89 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
45.45

41.468

37.485

33.503

29.52

25.538

21.555

17.573

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.63 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.01 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.84 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.47 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )
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min CR_fcomp.stage8.c2  1.59 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.78 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 870.4 in2
  Concrete area of beam Ibeam 226606.0804 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 11.54 in  Dist. from top of beam to CG
 of gross composite section

Icomp 576217.4947 in4


Adeck 691.17 in2
  Concrete area of deck slab Aps 9.3 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 6 12 0 20 0 0( ) ft

Aps.row
T 0.4 0.4 2.8 0.4 3.3 2( ) in2



dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

-42 -42 -42 -42 -42 -42 -42 -42 -42 -42
-42 -42 -42 -42 -42 -42 -42 -42 -42 -42

-42 -42 -42 -42 -42 -42 -42 -42 -42 -42

-40 -40 -40 -40 -40 -40 -40 -40 -40 -40

-40 -40 -40 -40 -40 -40 -40 -40 -40 -40

-38 -38 -38 -38 -38 -38 -38 -38 -38 ...

in

TotalNumberOfTendons 43 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 6 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 177 ksi ΔfpTot 25 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
12.48 %

fpe

fpj
87.52 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150

2000

2000

4000

6000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  5481.4 kip ft max Mpos.Ser3  4959.3 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

0.62

0.74

0.69

2.54

3.21

"Bott of Beam   (ksi)"

3.1

2.57

2.6

1.2

0.3





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

1889.5

1653.7

"Moment (kip*ft)"

2480.2

2038.8













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

861.07

927.35

916.76

1636.69

"Inertia (in^4)     "

224294.6

239714.52

237398.16

622767.3

"distance to centroid from top of bm (in)"

24.62

25.75

25.58

12.06



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

1202.4

2595.4

276.8

2606.9
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es
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SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.0453

0.2564

0.3319

0.3721

0.3971

0.4433

0.3139

0.0109

0.0755

"Change in L @ Bot. (in)"

1.0144

1.7789

2.0524

2.1982

2.2888

2.4561

0.2386

0.0299

0.2064

"Slope at End (deg)"

0.438

0.7203

0.8306

0.8894

0.926

0.9934

0.352

0.026

0.1795

"midspan defl (in)"

2.033

3.0704

3.4988

3.801

4.0312

4.5954

2.3363

0.1726

1.1837

































 Strength Limit State Moments

0 50 100
0

2000

4000

6000

8000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.14

max Mreqd( ) 8156.9 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150
0

2000

4000

6000

8000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  309.2 kip max Mshru.Str  7643.3 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in
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0 20 40 60
0

0.5

1

1.5
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft

Locationhs

ft
 StirLocArea0

0 20 40 60
0

200

400

600

800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea  CheckMaxStirSpacing "OK"

0 20 40 60
0

1000

2000

3000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.18

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.
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 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.91

0.91

0.91

0.91

0.91

0.91

"Rating"

1.25

1.62

1.19

1.29

1.36

1.24

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

81.86

74.57

"Dim(ft)"

51.76

51.76

51.76

51.76

51.76

51.76

"DF"

0.91

0.91

"N/A"

"N/A"

0.91

"N/A"

"Rating"

1.69

2.19

"N/A"

"N/A"

1.68

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

100.66

"N/A"

"Dim(ft)"

5.07

5.07

"N/A"

"N/A"

30.45

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93 1.21 CRLongSteel.Permit 1.18 CheckLongSteelloadrating "OK"
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Project "Blackwater Alt A NB Int"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt A

Comment "Northbound Interior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 103 ft Span 101.5 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB45"
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Overhang 4.02 ft BeamSpacing 10.25 ft tslab 8 in hbuildup 1.5 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 5 tslab.delta 0 in

de 2.48 ft

BeamPosition "interior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 10.25 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors
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DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.79 tmp_gshear 0.97

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.79

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 0.97

 Section Views

0 1 2 3 4
4

3

2

1

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft
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0 5 10
4

3

2

1

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.164
kip
ft

 wbeam 0.907
kip
ft

 wforms 0.125
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.196
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.289
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.215
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.215
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.215
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150

500

500

1000

1500
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  1202.4 kip ft max Vrelease  46.7 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  2827 kip ft max Vdl.non.comp  111.4 kip

 Composite Dead Load Moments and Shear

0 50 100 150

100

100

200

300
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  276.8 kip ft max Vdl.comp  10.9 kip
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 Distributed Live Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  2283.5 kip ft min Mdist.live.neg  25.4 kip ft ReactionLL 116.81 kip

max Vdist.live.pos  115.5 kip max Mshrdist.live.pos  1944.9 kip ft ReactionDL 124.15 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
45.45

41.468

37.485

33.503

29.52

25.538

21.555

17.573

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.63 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.01 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.61 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.32 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )
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min CR_fcomp.stage8.c2  1.51 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.77 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 870.4 in2
  Concrete area of beam Ibeam 226606.0804 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 10.74 in  Dist. from top of beam to CG
 of gross composite section

Icomp 597991.3522 in4


Adeck 768.35 in2
  Concrete area of deck slab Aps 9.3 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 6 12 0 20 0 0( ) ft

Aps.row
T 0.4 0.4 2.8 0.4 3.3 2( ) in2



dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

-42 -42 -42 -42 -42 -42 -42 -42 -42 -42
-42 -42 -42 -42 -42 -42 -42 -42 -42 -42

-42 -42 -42 -42 -42 -42 -42 -42 -42 -42

-40 -40 -40 -40 -40 -40 -40 -40 -40 -40

-40 -40 -40 -40 -40 -40 -40 -40 -40 -40

-38 -38 -38 -38 -38 -38 -38 -38 -38 ...

in

TotalNumberOfTendons 43 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 6 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 177 ksi ΔfpTot 25 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
12.48 %

fpe

fpj
87.52 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150

2000

2000

4000

6000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  5386.1 kip ft max Mpos.Ser3  4929.4 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

0.62

0.74

0.69

2.84

3.37

"Bott of Beam   (ksi)"

3.1

2.57

2.6

0.97

0.34





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

1889.5

1653.7

"Moment (kip*ft)"

2480.2

2038.8













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

861.07

927.35

916.76

1717.35

"Inertia (in^4)     "

224294.6

239714.52

237398.16

646881.38

"distance to centroid from top of bm (in)"

24.62

25.75

25.58

11.23



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

1202.4

2827

276.8

2280.5
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es
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SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.0453

0.2564

0.3319

0.3721

0.3971

0.4433

0.3649

0.0098

0.0592

"Change in L @ Bot. (in)"

1.0144

1.7789

2.0524

2.1982

2.2888

2.4561

0.2773

0.0295

0.1782

"Slope at End (deg)"

0.438

0.7203

0.8306

0.8894

0.926

0.9934

0.409

0.025

0.1512

"midspan defl (in)"

2.033

3.0704

3.4988

3.801

4.0312

4.5954

2.7153

0.1662

0.9969

































 Strength Limit State Moments

0 50 100
0

2000

4000

6000

8000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.18

max Mreqd( ) 7874.3 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150
0

2000

4000

6000

8000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  332.2 kip max Mshru.Str  7424.2 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in
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0 20 40 60
0

0.5

1

1.5
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft
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 StirLocArea0
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200
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800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea "OK" CheckMaxStirSpacing "OK"

0 20 40 60
0

1000

2000

3000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.22

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.
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 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.79

0.79

0.79

0.79

0.79

0.79

"Rating"

1.39

1.80

1.18

1.30

1.51

1.25

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

90.83

75.06

"Dim(ft)"

51.76

51.76

51.76

51.76

51.76

51.76

"DF"

0.97

0.97

"N/A"

"N/A"

0.97

"N/A"

"Rating"

1.53

1.98

"N/A"

"N/A"

1.56

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

93.41

"N/A"

"Dim(ft)"

5.07

5.07

"N/A"

"N/A"

30.45

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93  CRLongSteel.Permit 1.22 CheckLongSteelloadrating "OK"
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Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

86.95$   

SB NB

Number of Typical Spans 40 40
Typical Span Length (Measured @ ℄ of construction) 139.0 ft 139.0
Number of Beams per Span 5 5
Bridge Length (FFBW to FFBW measured @ ℄ of construction) 5560.0 ft 5560.0
Bridge Width 56.04 ft 49.04
Bridge Clear Width (Used only for no. of lanes calculation) 53.50 46.50
Beam Spacing 11.75 ft 10.25
Overhang Width 4.52 ft 4.02
Deck Thickness 8 in 8
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Thickness 3 in 3
Deck Cross Slope 2% 2%

Pile Size 24 in 24

Number of Piles 7 7
Pile Spacing 8 ft 7
Length of Piles 90 ft 90
Pile Embedment on Cap 1 ft 1

Number of Piles 14 14
Length of Piles 105 ft 105
Pile Embedment on Cap 1 ft 1

Total Pile Length (All Foundations) 58590 ft 58590

Cap
Length 56.04 ft 49.04
Width 3.50 ft 3.50
Depth 3.50 ft 3.50
Volume 24.4 CY 21.2

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 2.50 ft 2.50
Volume 0.8 CY 0.8

Back Wall
Height (Average) 6.50 ft 6.50
Width 1.00 ft 1.00
Length 54.54 ft 47.54
Volume 13.1 CY 11.5

Substructure Concrete
End Bent

Interior Pier

General Provisions

Prestressed Concrete Piling
A. Bridge Substructure

Bridge Development Report Relative Cost Estimate
Multiple Span - Prestressed Concrete Florida-I Beam 72''

Alternative B

End Bent

BDR Quantities Alternative B FIB 72, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

86.95$   
Curtain Wall

Height (Average) 6.90 ft 6.90
Width 0.75 ft 0.75
Length 3.50 ft 3.50
Volume 1.3 CY 1.3

Total Volume per End Bent 39.6 CY 34.8
Total Volume for the Two End Bents 79.3 CY 69.6

Pier Cap
Length 50.17 ft 44.17
Width 4.50 ft 4.50
Depth 5.00 ft 5.00
Volume 41.8 CY 36.8

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 4.50 ft 4.50
Volume 1.4 CY 1.4

Pier Column
Number of Columns 2 2
Width 4.00 ft 4.00
Depth 4.50 ft 4.50
Average Height 16.00 ft 16.00
Volume 21.3 CY 21.3

Footing
Number of Footings 2 2
Length 17.00 ft 17.00
Width 15.50 ft 15.50
Depth 5.00 ft 5.00
Volume 95.5 CY 95.5

Total Volume per Interior Pier 160.1 CY 155.1
Total Volume for all Interior Piers 6242.4 CY 6047.4
Substructure Total Concrete Volume 6321.6 CY 6116.9

5352 lb 4696
31212 lb 30237

Substructure Total Reinforcing Steel Weight 1227972 lb 1188635

Type E E
Width 32 in 32
Length 10 in 10
Thickness 1.91 in 1.91
Volume 0.353 CF 0.353

Number of Pads 400 400
Total Volume 141.20 CF 141.20

Florida-I Beam Type 72 72
Top Flange Width 4 ft 4
Total Length (Average measured @ ℄ of construction) 27800 ft 27800

Prestressed Concrete Girders

Reinforcing Steel

B. Bridge Superstructure
Neoprene Bearing Pad

Interior Pier

Weight per End Bent (135 lb/CY)
Weight per Interior Pier (195 lb/CY)

BDR Quantities Alternative B FIB 72, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

86.95$   

Superstructure Total Concrete Volume 9204.1 CY 8183.1

1886841 lb 1677536

Traffic Railing 
Type 32" F Shape No. of Railing 2 2

Total Length (Average measured @ ℄ of construction) 11120 ft 11120
Pedestrian Railing Yes Yes

Concrete Parapet 27"
Total Length (Average measured @ ℄ of construction) 5560 ft 5560

Bullet Railing
Total Length (Average measured @ ℄ of construction) 5560 ft 5560

Strip Seal
Number of Joints 14 14
Length 56.04 ft 49.04

Total Length 784.6 ft 686.6

Deck Concrete

Reinforcing Steel

Railing and Barriers

Expansion Joints

SuperstructureTotal Reinforcing Steel Weight (205 lb/CY)

BDR Quantities Alternative B FIB 72, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 5 5
Span Length (Measured @ ℄ of construction) 139.0 ft 139.0
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Tickness 3.0 in 3.0
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 11.75 ft 10.25
Beam Weight 1103.0 lb/ft 1103.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 174.6 kip 171.3
Design Tandem Reaction 128.1 kip 125.7
Design Lane Load 115.6 kip 113.4

Total End Bent Live Load 290.3 kip 284.7

Self-Weight
Cap 98.8 kip 85.9
Pedestals 3.2 kip 3.2
Back Wall 53.2 kip 46.4
Curtain Wall 5.4 kip 5.4

Total End Bent Self-Weight Dead Load 160.6 kip 140.9
Superstructure Weight

Beams 383.3 kip 383.3
Deck 389.5 kip 340.8
Haunch 52.1 kip 52.1
SIP Forms 43.1 kip 34.8
Traffic Railing 58.4 kip 58.4
Pedestrian Railing 16.3 kip 16.3

Total End Bent Superstructure Dead Load 942.7 kip 885.7

Factored Reaction at Bent (Strength I) Note: Increased by 15% for preliminary design 2170.1 kip 2048.7
Number of Piles 7 7
Factored Individual Pile Load 310.0 kip 292.7
Downdrag Force 0.0 kip 0.0
Phi factor for pile driving 0.65 0.65
Required driving resistance 238 tons 225

End Bent

General Provisions

A. Live Load Reaction at End Bent

B. End Bent Dead Loads

Bridge Development Report Pile Loads

C. Pile Loads

BDR Quantities Alternative B FIB 72, End Bent Loads

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 5 5
Span Length (Measured @ ℄ of construction) 139.0 ft 139.0
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Tickness 3.0 in 3.0
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 11.75 ft 10.25
Beam Weight 1103.0 lb/ft 1103.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 242.4 kip 237.8
Design Tandem Reaction 128.1 kip 125.7
Design Lane Load 231.3 kip 226.8

Total Interior Bent Live Load 450.6 kip 441.9

Self-Weight
Pier Cap 169.3 kip 149.1
Pedestals 5.7 kip 5.7
Pier Column 86.4 kip 86.4
Footing 386.9 kip 386.9

Total Interior Bent Self-Weight Dead Load 648.2 kip 628.0
Superstructure Weight

Beams 766.6 kip 766.6
Deck 827.7 kip 724.3
Haunch 104.3 kip 104.3
SIP Forms 86.2 kip 69.5
Traffic Railing 116.8 kip 116.8
Pedestrian Railing 32.7 kip 32.7

Total Interior Bent Superstructure Dead Load 1934.1 kip 1814.0

Factored Reaction at Bent (Strength I) Note: Increased by 25% for preliminary design 5020.6 kip 4782.4
Number of Piles 14 14
Factored Individual Pile Load 358.6 kip 341.6
Phi factor for pile driving 0.65 0.65
Scour Resistance 5.00 5.00

Bridge Development Report Pile Loads
Typical Pier

C. Pile Loads

General Provisions

A. Live Load Reaction at Pier Bent

B. Interior Pier Dead Loads

BDR Quantities Alternative B FIB 72, Pier Loads 

Finley Engineering Group, Inc.



Required driving resistance 276 tons 263

BDR Quantities Alternative B FIB 72, Pier Loads 



Step One: Estimate Component Items

A.   Bridge Substructure

Size of Piling Cost per Lin. Foot 1 Quantity Cost
18" (Driven Plumb or 1" Batter ) $65
18" (Driven Battered) $75
24" (Driven Plumb or 1" Batter ) $85 117180 $9,960,300
24" (Driven Battered) $95
30" (Driven Plumb or 1" Batter ) $120
30" (Driven Battered) $140
Heavy mild steel reinforcing in pile head (each) $250
Embedded Data Collector  (each) $2,000

Subtotal $9,960,300

Size of Piling Cost per Lin. Foot Quantity Cost
14 x 73 H Section $70
14 x 89 H Section $90
20" Pipe Pile $105
24" Pipe Pile $114
30" Pipe Pile $160

Subtotal

Dia. (on land, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $250
 4 ft $430
 5 ft $510
 6 ft $630
 7 ft $750
Dia. (in water, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $320
 4 ft $500
 5 ft $600
 6 ft $690
 7 ft $800
 8 ft $1,100
Dia. (in water, permanent casing) Cost per Lin. Foot Quantity Cost
 3 ft $460
 4 ft $625
 5 ft $750
 6 ft $950
 7 ft $1,100
 8 ft $1,500
 9 ft $1,800

Subtotal

2.  Steel Piling, (furnished and installed)

3.  Drilled Shaft (Total in-place cost)

Bridge Development Report Cost Estimating

Utilizing the cost provided herein, develop the cost estimate for each bridge type under consideration.

1.  Prestressed Concrete Piling, (furnished and installed)

1 When silica fume, metakaolin or ultrafine fly ash is used add $6/LF to the 
piling cost.

Effective 1/01/2012
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A.   Bridge Substructure (continued)

4.  Sheet Piling Walls
Size (Prestressed Concrete) Cost per Lin. Foot Quantity Cost
10" x 30" $100
12" x 30" $110
Type (Steel) Cost per Sq. Foot Quantity Cost
Permanent Cantilever Wall $24
Permanent Anchored Wall 1 $36
Temporary Cantilever Wall $14
Temporary Anchored Wall 1 $22
Soil Anchors Cost per Anchor Quantity Cost
Permanent $3,200
Temporary $2,800

Subtotal

Type Cost per Footing Quantity Cost
Cofferdam Footing

Subtotal

Type Cost per Cubic Yard Quantity Cost

Concrete 1 $575 12438.5 $7,152,138
Mass Concrete 1 $512
Seal Concrete 1 $412
Bulkhead Concrete 1 $925
Shell Fill 1 $30

Subtotal $7,152,138

Type Cost per Pound Quantity Cost
Reinforcing Steel $0.90 2416607 $2,174,946

Subtotal $2,174,946

Substructure Subtotal $19,287,384

1 Includes the cost of waler steel, miscellaneous steel for permanent/temporary 
walls and concrete face for permanent walls.

6.  Substructure Concrete

1 Cost of seal concrete included in pay item 400-3-20 or 400-4-200.

1 Admixtures:  For Calcium Nitrite add $40/cy (@4.5 gal/cy) and for silica 
fume, metakaolin or ultrafine fly ash add $40/cy (@ 60 lb./cy)

7.  Reinforcing Steel 

5.  Cofferdam Footing (Cofferdam and Seal Concrete1)
Prorate the cost provided herein based on area and depth of water.  A cofferdam footing having the following attributes 
cost $600,000: Area 63 ft x 37.25 ft; Depth of seal 5 ft; Depth of water over footing 16 ft
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B.  Bridge Superstructure

1.  Bearing Material
Type Cost per Cubic Foot Quantity Cost
Neoprene Bearing Pads $900 282.41 $254,167
Multirotational Bearings (kips) Cost per Each Quantity Cost
        1-  250 $6,000
    251-  500 $7,000
    501-  750 $8,000
    751-1000 $9,500
  1001-1250 $9,900
  1251-1500 $10,000
  1501-1750 $11,000
  1751-2000 $12,500
      >2000 $15,000

Subtotal $254,167

2.  Bridge Girders
Structural Steel (includes coating) Cost per Pound Quantity Cost

Rolled Wide Flange Sections, straight 1 $1.35
Rolled Wide Flange Sections, curved 1 $1.70
Plate Girders, Straight 1 $1.50
Plate Girders, Curved 1 $1.70
Box Girders, Straight 1 $1.75
Box Girders, Curved 1 $1.85

Prestressed Concrete Girders Cost per Lin. Foot Quantity Cost

Fl. Inverted Tee 16" 2 $80
Fl. Inverted Tee 20" $90
Fl. Inverted Tee 24" 2 $105
Fl. Tub (U-Beam) 48" 2 $700
Fl. Tub (U-Beam) 54" $750
Fl. Tub (U-Beam) 63" $800
Fl. Tub (U-Beam) 72" $900
Solid Flat Slab (<48"x12") $150
Solid Flat Slab (<48"x15") $160
Solid Flat Slab (48"x12") $160
Solid Flat Slab (48"x15") $170
Solid Flat Slab (60"x12") $170
Solid Flat Slab (60"x15") $180
Florida-I; 36 $175
Florida-I; 45 $185
Florida-I; 54 $200
Florida-I; 63 $225
Florida-I; 72 $250 55600 $13,900,000
Florida-I; 78 $265
Florida-I; 84 $320
Florida-I; 96 $400
Haunched Florida-I; 78 $700
Haunched Florida-I; 84 $800

Subtotal $13,900,000

1 When weathering steel (uncoated) is used reduce the price by $0.04 per 
pound.  Inorganic zinc coating systems have an expected life cycle of 20 years.
2 Price is based on ability to furnish products without any conversions of 
casting beds and without pu
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B.  Bridge Superstructure (continued)

Type Cost per Cubic Yard Quantity Cost
Box Girder Concrete, Straight $950
Box Girder Concrete, Curved $1,100
Deck Concrete $600 17387.2 $10,432,320
Precast Deck Overlay Concrete Class IV $600

Subtotal $10,432,320

Concrete Cost by Deck Area Cost per Cubic Yard Quantity Cost
< 300,000 SF $1,250
> 300,000 SF AND < 500,000 SF $1,200
> 500,000 SF $1,150

Subtotal

5.  Reinforcing Steel
Type Cost per Pound Quantity Cost
Reinforcing Steel $0.60 3564376 $2,138,626

Subtotal $2,138,626

Type Cost per Pound Quantity Cost
Strand, Longitudinal $2.50
Strand, Transverse $4.00
Bars $6.00

Subtotal

Type Cost per Lin. Foot Quantity Cost

Traffic Railing1 $70 22240 $1,556,800
Pedestrian/Bicycle Railings:
Concrete Parapet (27")1 $65 11120 $722,800
Single Bullet Railing1 $27
Double Bullet Railing1 $36
Triple Bullet Railing1 $45 11120 $500,400
Picket Railing (42") steel $65
Picket Railing (42") aluminum $50
Picket Railing (54") steel $95
Picket Railing (54") aluminum $60

Subtotal $2,780,000

8.   Expansion Joints
Type Cost per Lin. Foot Quantity Cost
Strip Seal $360 1471.2 $529,620
Finger Joint <6" $850
Finger Joint >6" $1,500
Modular 6" $500
Modular 8" $700
Modular 12" $900

Subtotal $529,620

Superstructure Subtotal $30,034,732

1 Combine cost of Bullet Railings with Concrete Parapet or Traffic Railing, as 
appropriate. 

7.   Railings and Barriers

6.  Post-Tensioning Steel

4.  Concrete for Precast Segmental Box Girders, Cantilever Construction

3.  Cast-in-Place Superstructure Concrete
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C.  Miscellaneous Items

1.  MSE Walls
Type Cost per Sq. Foot Quantity Cost
Permanent $26
Temporary $14

Walls Subtotal

2.  Sound Barriers
Type Cost per Sq. Foot Quantity Cost
Post and Panel Sound Barriers $25

Sound Barrier Subtotal

3.  Detour Bridges
Type Cost per Sq. Foot Quantity Cost

Acrow Detour Bridge 1 $55
Detour Bridge Subtotal

Unadjusted Total $49,322,116

Step Two: Estimate Conditional Variables and Cost per Square Foot

Conditional Variables
% Increase/
Decrease Cost (+/-)

For construction over water, increase cost by 3 %. 3% $1,479,663

3% $1,479,663

Substructure Subtotal $19,287,384
Superstructure Subtotal $30,034,732

Walls Subtotal
Sound Barrier Subtotal
Detour Bridge Subtotal

Conditional Variables $1,479,663
Total Cost $50,801,780

Total Square Feet of Deck 584263

Cost per Square Foot $87

Phased construction or widening, increase by 20 %. 1

After developing the total cost estimate utilizing the unit cost, modify the cost to account for site condition variables.  If 
appropriate, the cost will be modified by the following variables:

1 Using FDOT supplied components.  The cost is for 
the bridge proper and does not include approach 
work, surfacing, or guardrail.

1 Phased construction is defined as construction over traffic or construction 
requiring multiple phases to complete the construction of the entire cross 
section of the bridge.  The 20 percent premium is applied to the affected units 
of the superstructure 
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Location Pounds of Steel Cubic Yds. Tot. Pounds
Pile Abutments 135
Pile Bents 145
          
Single Column Piers >25' 210
Single Column Piers <25' 150

Multiple Column Piers >25' 215
Multiple Column Piers <25' 195
Bascule Piers 110

Standard Deck Slabs 205
Isotropic Deck Slabs 125

Concrete Box Girders, Pier Seg 225
Concrete Box Girders, Typ. Seg 165
Flat Slabs @ 30ft & 15" Deep 220

 Bridge Superstructure Type Low High
Short Span Bridges:
Reinforced Concrete Flat Slab- Simple Span 1 $92 $160
Pre-cast Concrete Slab - Simple Span 1 $81 $200
Medium Span Bridges:
Concrete Deck / Steel Girder - Simple Span 1 $125 $142
Concrete Deck / Steel Girder - Continuous Span 1 $135 $170
Concrete Deck / Prestressed Girder - Simple Span 1 $66 $145
Concrete Deck / Prestressed  Girder - Continuous Span 1 $83 $211
Concrete Deck / Steel Box Girder 1 - $100 $165
      Span range from 150' to 280' (for curvature, add 15% premium)
Segmental Concrete Box Girders - Cantilever Construction $130 $160
      Span range from 150' to 280'
Movable Bridge - Bascule Spans & Piers $1,800 $2,000
Demolition Costs:
Typical $35 $60
Bascule $60 $70
Project Type

Widening (Construction Only) $85 $160

1 Increase the cost by twenty percent for phased construction

Estimated Cost per Square Foot $87

The final step is a comparison of the cost estimate by comparison with historic bridge cost based on a cost per square foot.  
These total cost numbers are calculated exclusively for the bridge cost as defined in the General Section of this chapter.  
Price

Total Cost per Square Foot

Step Three: Cost Estimate Comparison to Historical Bridge Cost

In the absence of better information, use the following quantities of reinforcing steel per cubic yard of concrete.

Design Aid for Determination of Reinforcing Steel
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Project "Blackwater Alt B SB Ext"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt B

Comment "Southbound Exterior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 139 ft Span 137.5 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB72"
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Overhang 4.52 ft BeamSpacing 11.75 ft tslab 8 in hbuildup 3 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 5 tslab.delta 0 in

de 2.98 ft

BeamPosition "exterior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 10.39 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors
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DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.99 tmp_gshear 0.99

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.99

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 0.99

 Section Views

0 1 2 3 4
6

4

2

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft
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0 5 10
6

4

2

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.254
kip
ft

 wbeam 1.104
kip
ft

 wforms 0.078
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.436
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.332
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.215
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.215
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.215
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  2665.2 kip ft max Vrelease  76.7 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150

2000

2000

4000

6000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  5755.1 kip ft max Vdl.non.comp  167.4 kip

 Composite Dead Load Moments and Shear

0 50 100 150

200

200

400

600
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  508 kip ft max Vdl.comp  14.8 kip
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 Distributed Live Load Moments and Shear

0 50 100 150

1000

1000

2000

3000

4000

5000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  4406.3 kip ft min Mdist.live.neg  31.9 kip ft ReactionLL 133.42 kip

max Vdist.live.pos  132.2 kip max Mshrdist.live.pos  3660.8 kip ft ReactionDL 184.21 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
72.72

66.645

60.57

54.495

48.42

42.345

36.27

30.195

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.47 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.04 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.84 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.34 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )
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min CR_fcomp.stage8.c2  1.49 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.7 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 1059.4 in2
  Concrete area of beam Ibeam 740628.7649 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 19.69 in  Dist. from top of beam to CG
 of gross composite section

Icomp 1748957.8659 in4


Adeck 830.87 in2
  Concrete area of deck slab Aps 11.3 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 10 18 0 18 24 0 0 0( ) ft

Aps.row
T 0.9 0.4 2.4 0.4 0.4 2.8 2.4 1.5( ) in2



dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

6

7

-69 -69 -69 -69 -69 -69 -69 -69 -69 -69
-69 -69 -69 -69 -69 -69 -69 -69 -69 -69

-69 -69 -69 -69 -69 -69 -69 -69 -69 -69

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-65 -65 -65 -65 -65 -65 -65 -65 -65 -65

-63 -63 -63 -63 -63 -63 -63 -63 -63 ...

in

TotalNumberOfTendons 52 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 10 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 177 ksi ΔfpTot 25 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
12.43 %

fpe

fpj
87.57 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150

5000

5000

10000

15000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  1.1 104
 kip ft max Mpos.Ser3  9785.7 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

0.69

0.82

0.78

2.79

3.43

"Bott of Beam   (ksi)"

2.99

2.47

2.5

1.01

0.3





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

2285

2000.9

"Moment (kip*ft)"

5123.6

4215.7













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

1048.12

1128.27

1115.46

1979.02

"Inertia (in^4)     "

732498.72

786743.83

778593.89

1894769.8

"distance to centroid from top of bm (in)"

39.79

41.7

41.41

20.58



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

2665.2

5755.1

508

4402.5
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es
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SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.075

0.3677

0.4725

0.5283

0.563

0.627

0.4628

0.0152

0.0886

"Change in L @ Bot. (in)"

1.332

2.3425

2.704

2.8968

3.0165

3.2376

0.3423

0.0382

0.2219

"Slope at End (deg)"

0.3506

0.5795

0.669

0.7167

0.7463

0.801

0.3205

0.0213

0.1236

"midspan defl (in)"

2.1653

3.3202

3.7911

4.1214

4.372

4.9832

2.8814

0.1911

1.1059

































 Strength Limit State Moments

0 50 100
0

5000

10000

15000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.14

max Mreqd( ) 1.6 104
 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150
0

5000

10000

15000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  420.8 kip max Mshru.Str  1.4 104
 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in
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0 20 40 60 80
0

0.2

0.4

0.6

0.8
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft

Locationhs

ft
 StirLocArea0

0 20 40 60 80
0

200

400

600

800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea "OK" CheckMaxStirSpacing "OK"

0 20 40 60 80
0

1000

2000

3000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.26

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60 80
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.

1/7/2013 LRFDpsbeam.xmcd v3.3 20



 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.99

0.99

0.99

0.99

0.99

0.99

"Rating"

1.36

1.77

1.22

1.34

1.61

1.39

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

96.43

83.65

"Dim(ft)"

67.38

67.38

70.13

70.13

67.38

70.13

"DF"

0.99

0.99

"N/A"

"N/A"

0.99

"N/A"

"Rating"

1.77

2.29

"N/A"

"N/A"

1.95

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

116.74

"N/A"

"Dim(ft)"

30.25

30.25

"N/A"

"N/A"

30.25

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93 1.26 CRLongSteel.Permit 1.26 CheckLongSteelloadrating "OK"
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Project "Blackwater Alt B SB Int"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt B

Comment "Southbound Interior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 139 ft Span 137.5 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB72"
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Overhang 4.52 ft BeamSpacing 11.75 ft tslab 8 in hbuildup 3 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 5 tslab.delta 0 in

de 2.98 ft

BeamPosition "interior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 11.75 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors
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DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.89 tmp_gshear 1.07

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.89

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 1.07

 Section Views

0 1 2 3 4
6

4

2

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft
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0 5 10
6

4

2

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.398
kip
ft

 wbeam 1.104
kip
ft

 wforms 0.155
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.657
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.553
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.215
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.215
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.215
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150

1000

1000

2000

3000
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  2665.2 kip ft max Vrelease  76.7 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150

2000

2000

4000

6000

8000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  6278.4 kip ft max Vdl.non.comp  182.7 kip

 Composite Dead Load Moments and Shear

0 50 100 150

200

200

400

600
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  508 kip ft max Vdl.comp  14.8 kip
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 Distributed Live Load Moments and Shear

0 50 100 150

1000

1000

2000

3000

4000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  3944.9 kip ft min Mdist.live.neg  28.6 kip ft ReactionLL 143.19 kip

max Vdist.live.pos  141.9 kip max Mshrdist.live.pos  3277.4 kip ft ReactionDL 199.6 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
72.72

66.645

60.57

54.495

48.42

42.345

36.27

30.195

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.47 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.04 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.34 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.2 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )
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min CR_fcomp.stage8.c2  1.4 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.65 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 1059.4 in2
  Concrete area of beam Ibeam 740628.7649 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 18.41 in  Dist. from top of beam to CG
 of gross composite section

Icomp 1813652.1308 in4


Adeck 925.52 in2
  Concrete area of deck slab Aps 11.3 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 10 18 0 18 24 0 0 0( ) ft

Aps.row
T 0.9 0.4 2.4 0.4 0.4 2.8 2.4 1.5( ) in2



dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

6

7

-69 -69 -69 -69 -69 -69 -69 -69 -69 -69
-69 -69 -69 -69 -69 -69 -69 -69 -69 -69

-69 -69 -69 -69 -69 -69 -69 -69 -69 -69

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-67 -67 -67 -67 -67 -67 -67 -67 -67 -67

-65 -65 -65 -65 -65 -65 -65 -65 -65 -65

-63 -63 -63 -63 -63 -63 -63 -63 -63 ...

in

TotalNumberOfTendons 52 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 10 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 177 ksi ΔfpTot 25 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
12.43 %

fpe

fpj
87.57 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150

5000

5000

10000

15000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  1.1 104
 kip ft max Mpos.Ser3  9939.7 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

0.69

0.82

0.78

3.12

3.65

"Bott of Beam   (ksi)"

2.99

2.47

2.5

0.76

0.41





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

2285

2000.9

"Moment (kip*ft)"

5123.6

4215.7













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

1048.12

1128.27

1115.46

2077.93

"Inertia (in^4)     "

732498.72

786743.83

778593.89

1966912.76

"distance to centroid from top of bm (in)"

39.79

41.7

41.41

19.26



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

2665.2

6278.4

508

3941.4
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es
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SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.075

0.3677

0.4725

0.5283

0.563

0.627

0.5397

0.0138

0.0716

"Change in L @ Bot. (in)"

1.332

2.3425

2.704

2.8968

3.0165

3.2376

0.3992

0.0377

0.1962

"Slope at End (deg)"

0.3506

0.5795

0.669

0.7167

0.7463

0.801

0.3737

0.0205

0.1066

"midspan defl (in)"

2.1653

3.3202

3.7911

4.1214

4.372

4.9832

3.3605

0.1841

0.9538

































 Strength Limit State Moments

0 50 100
0

5000

10000

15000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.16

max Mreqd( ) 1.5 104
 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150
0

5000

10000

15000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  453.7 kip max Mshru.Str  1.4 104
 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in
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0 20 40 60 80
0

0.2

0.4

0.6

0.8
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft

Locationhs

ft
 StirLocArea0

0 20 40 60 80
0

200

400

600

800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea "OK" CheckMaxStirSpacing "OK"

0 20 40 60 80
0

1000

2000

3000

4000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.28

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60 80
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.
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 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.89

0.89

0.89

0.89

0.89

0.89

"Rating"

1.47

1.90

1.14

1.27

1.73

1.33

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

103.78

79.54

"Dim(ft)"

67.38

67.38

68.75

68.75

67.38

70.13

"DF"

1.07

1.07

"N/A"

"N/A"

1.07

"N/A"

"Rating"

1.59

2.06

"N/A"

"N/A"

1.75

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

105.10

"N/A"

"Dim(ft)"

30.25

30.25

"N/A"

"N/A"

30.25

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93 1.28 CRLongSteel.Permit 1.28 CheckLongSteelloadrating "OK"
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Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

107.0$   

SB NB

Number of Typical Spans 32 32
Typical Span Length (Measured @ ℄ of construction) 173.75 ft 173.75
Number of Beams per Span 7 6
Bridge Length (FFBW to FFBW measured @ ℄ of construction) 5560.0 ft 5560.0
Bridge Width 56.04 ft 49.04
Bridge Clear Width (Used only for no. of lanes calculation) 53.50 46.50
Beam Spacing 8.125 ft 8.25
Overhang Width 3.65 ft 3.90
Deck Thickness 8 in 8
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Thickness 4 in 4
Deck Cross Slope 2% 2%

Pile Size 24 in 24

Number of Piles 9 8
Pile Spacing 6 ft 6
Length of Piles 95 ft 95
Pile Embedment on Cap 1 ft 1

Number of Piles 20 18
Length of Piles 105 ft 105
Pile Embedment on Cap 1 ft 1

Total Pile Length (All Foundations) 66810 ft 60110

Cap
Length 56.04 ft 49.04
Width 3.50 ft 3.50
Depth 4.00 ft 4.00
Volume 27.7 CY 24.2

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 2.50 ft 2.50
Volume 1.1 CY 0.9

Back Wall
Height (Average) 7.75 ft 7.75
Width 1.00 ft 1.00
Length 54.54 ft 47.54
Volume 15.7 CY 13.6

Bridge Development Report Relative Cost Estimate
Multiple Span - Prestressed Concrete Florida-I Beam 84''

Alternative C

End Bent

Interior Pier

General Provisions

Prestressed Concrete Piling
A. Bridge Substructure

Substructure Concrete
End Bent

BDR Quantities Alternative C FIB 84, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

107.0$   
Curtain Wall

Height (Average) 8.14 ft 8.14
Width 0.75 ft 0.75
Length 3.50 ft 3.50
Volume 1.6 CY 1.6

Total Volume per End Bent 46.1 CY 40.4
Total Volume for the Two End Bents 92.1 CY 80.8

Pier Cap
Length 51.92 ft 44.42
Width 5.00 ft 5.00
Depth 6.00 ft 6.00
Volume 57.7 CY 49.4

Pedestals
Minimum Height 0.50 ft 0.50
Width 3.17 ft 3.17
Length 5.00 ft 5.00
Volume 2.2 CY 1.9

Pier Column
Number of Columns 2 2
Width 4.50 ft 4.50
Depth 5.00 ft 5.00
Average Height 14.00 ft 14.00
Volume 23.3 CY 23.3

Footing
Number of Footings 2 2
Length 23.00 ft 17.00
Width 15.50 ft 17.00
Depth 5.00 ft 5.00
Volume 129.1 CY 104.4

Total Volume per Interior Pier 212.3 CY 178.9
Total Volume for all Interior Piers 6580.5 CY 5546.7
Substructure Total Concrete Volume 6672.6 CY 5627.5

6217 lb 5455
41394 lb 34891

Substructure Total Reinforcing Steel Weight 1295648 lb 1092531

Type J J
Width 32 in 32
Length 10 in 10
Thickness 3.84 in 3.84
Volume 0.711 CF 0.711

Number of Pads 448 384
Total Volume 318.58 CF 273.07

Florida-I Beam Type 84 84
Top Flange Width 4 ft 4
Total Length (Average measured @ ℄ of construction) 38920 ft 33360

Reinforcing Steel

B. Bridge Superstructure
Neoprene Bearing Pad

Interior Pier

Weight per End Bent (135 lb/CY)
Weight per Interior Pier (195 lb/CY)

Prestressed Concrete Girders

BDR Quantities Alternative C FIB 84, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

107.0$   

Superstructure Total Concrete Volume 10096.4 CY 8800.8

2069762 lb 1804164

Traffic Railing 
Type 32" F Shape No. of Railing 2 2

Total Length (Average measured @ ℄ of construction) 11120 ft 11120
Pedestrian Railing Yes Yes

Concrete Parapet 27"
Total Length (Average measured @ ℄ of construction) 5560 ft 5560

Bullet Railing
Total Length (Average measured @ ℄ of construction) 5560 ft 5560

Strip Seal
Number of Joints 16 16
Length 56.04 ft 49.04

Total Length 896.7 ft 784.7

Deck Concrete

Reinforcing Steel

Railing and Barriers

Expansion Joints

SuperstructureTotal Reinforcing Steel Weight (205 lb/CY)

BDR Quantities Alternative C FIB 84, Quantities

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 7 6
Span Length (Measured @ ℄ of construction) 173.75 ft 173.75
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Tickness 4.0 in 4.0
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 8.125 ft 8.25
Beam Weight 1190.0 lb/ft 1190.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 177.1 kip 173.7
Design Tandem Reaction 128.5 kip 126.0
Design Lane Load 144.6 kip 141.8

Total End Bent Live Load 321.7 kip 315.5

Self-Weight
Cap 112.3 kip 98.2
Pedestals 4.4 kip 3.8
Back Wall 63.4 kip 55.2
Curtain Wall 6.4 kip 6.4

Total End Bent Self-Weight Dead Load 186.5 kip 163.6
Superstructure Weight

Beams 723.7 kip 620.3
Deck 486.9 kip 426.0
Haunch 121.6 kip 104.3
SIP Forms 43.0 kip 36.9
Traffic Railing 73.0 kip 73.0
Pedestrian Railing 20.4 kip 20.4

Total End Bent Superstructure Dead Load 1468.5 kip 1280.9

Factored Reaction at Bent (Strength I) Note: Increased by 15% for preliminary design 3026.6 kip 2711.5
Number of Piles 9 8
Factored Individual Pile Load 336.3 kip 338.9
Downdrag Force 0.0 kip 0.0
Phi factor for pile driving 0.65 0.65
Required driving resistance 259 tons 261

Bridge Development Report Pile Loads

C. Pile Loads

End Bent

General Provisions

A. Live Load Reaction at End Bent

B. End Bent Dead Loads

BDR Quantities Alternative C FIB 84, End Bent Loads

Finley Engineering Group, Inc.



Project: SR 87 Blackwater River Designed By: FMV
Project No.: 09.60150 Date: 01.13
Subject: BDR Quantities Checked By: HSH

SB NB

Number of Beams 7 6
Span Length (Measured @ ℄ of construction) 173.75 ft 173.75
Bridge Width 56.04 ft 49.04
Deck Thickness 8.0 in 8.0
Sacrificial Deck Thickness 0.5 in 0.5
Haunch Tickness 4.0 in 4.0
Beam Top Flange Width 4.0 ft 4.0
Beam Spacing 8.125 ft 8.25
Beam Weight 1190.0 lb/ft 1190.0
Traffic Railing Weight 420.0 lb/ft 420.0
Pedestrian Railing Weight 235.0 lb/ft 235.0
SIP Forms Weight 20.0 lb/ft2 20.0

Number of Design Lanes 4 3
Multiple Presence Factor 0.65 0.85
HL-93

Design Truck Reaction 261.3 kip 256.3
Design Tandem Reaction 128.5 kip 126.0
Design Lane Load 289.1 kip 283.6

Total Interior Bent Live Load 521.5 kip 511.5

Self-Weight
Pier Cap 233.6 kip 199.9
Pedestals 8.8 kip 7.6
Pier Column 94.5 kip 94.5
Footing 522.8 kip 422.7

Total Interior Bent Self-Weight Dead Load 859.7 kip 724.7
Superstructure Weight

Beams 1447.3 kip 1240.6
Deck 1034.6 kip 905.4
Haunch 243.3 kip 208.5
SIP Forms 86.0 kip 73.8
Traffic Railing 146.0 kip 146.0
Pedestrian Railing 40.8 kip 40.8

Total Interior Bent Superstructure Dead Load 2998.0 kip 2615.1

Factored Reaction at Bent (Strength I) Note: Increased by 25% for preliminary design 7168.5 kip 6337.2
Number of Piles 20 18
Factored Individual Pile Load 358.4 kip 352.1
Phi factor for pile driving 0.65 0.65
Scour Resistance 5.00 5.00

C. Pile Loads

General Provisions

A. Live Load Reaction at Pier Bent

B. Interior Pier Dead Loads

Bridge Development Report Pile Loads
Typical Pier

BDR Quantities Alternative C FIB 84, Pier Loads 

Finley Engineering Group, Inc.



Required driving resistance 276 tons 271

BDR Quantities Alternative C FIB 84, Pier Loads 



Step One: Estimate Component Items

A.   Bridge Substructure

Size of Piling Cost per Lin. Foot 1 Quantity Cost
18" (Driven Plumb or 1" Batter ) $65
18" (Driven Battered) $75
24" (Driven Plumb or 1" Batter ) $85 126920 $10,788,200
24" (Driven Battered) $95
30" (Driven Plumb or 1" Batter ) $120
30" (Driven Battered) $140
Heavy mild steel reinforcing in pile head (each) $250
Embedded Data Collector  (each) $2,000

Subtotal $10,788,200

Size of Piling Cost per Lin. Foot Quantity Cost
14 x 73 H Section $70
14 x 89 H Section $90
20" Pipe Pile $105
24" Pipe Pile $114
30" Pipe Pile $160

Subtotal

Dia. (on land, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $250
 4 ft $430
 5 ft $510
 6 ft $630
 7 ft $750
Dia. (in water, casing salvaged) Cost per Lin. Foot Quantity Cost
 3 ft $320
 4 ft $500
 5 ft $600
 6 ft $690
 7 ft $800
 8 ft $1,100
Dia. (in water, permanent casing) Cost per Lin. Foot Quantity Cost
 3 ft $460
 4 ft $625
 5 ft $750
 6 ft $950
 7 ft $1,100
 8 ft $1,500
 9 ft $1,800

Subtotal

1 When silica fume, metakaolin or ultrafine fly ash is used add $6/LF to the 
piling cost.

Effective 1/01/2012
Bridge Development Report Cost Estimating

Utilizing the cost provided herein, develop the cost estimate for each bridge type under consideration.

1.  Prestressed Concrete Piling, (furnished and installed)

2.  Steel Piling, (furnished and installed)

3.  Drilled Shaft (Total in-place cost)
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A.   Bridge Substructure (continued)

4.  Sheet Piling Walls
Size (Prestressed Concrete) Cost per Lin. Foot Quantity Cost
10" x 30" $100
12" x 30" $110
Type (Steel) Cost per Sq. Foot Quantity Cost
Permanent Cantilever Wall $24
Permanent Anchored Wall 1 $36
Temporary Cantilever Wall $14
Temporary Anchored Wall 1 $22
Soil Anchors Cost per Anchor Quantity Cost
Permanent $3,200
Temporary $2,800

Subtotal

Type Cost per Footing Quantity Cost
Cofferdam Footing

Subtotal

Type Cost per Cubic Yard Quantity Cost

Concrete 1 $575 12300.1 $7,072,558
Mass Concrete 1 $512
Seal Concrete 1 $412
Bulkhead Concrete 1 $925
Shell Fill 1 $30

Subtotal $7,072,558

Type Cost per Pound Quantity Cost
Reinforcing Steel $0.90 2388179 $2,149,361

Subtotal $2,149,361

Substructure Subtotal $20,010,119

5.  Cofferdam Footing (Cofferdam and Seal Concrete1)
Prorate the cost provided herein based on area and depth of water.  A cofferdam footing having the following attributes 
cost $600,000: Area 63 ft x 37.25 ft; Depth of seal 5 ft; Depth of water over footing 16 ft

1 Cost of seal concrete included in pay item 400-3-20 or 400-4-200.

1 Admixtures:  For Calcium Nitrite add $40/cy (@4.5 gal/cy) and for silica 
fume, metakaolin or ultrafine fly ash add $40/cy (@ 60 lb./cy)

7.  Reinforcing Steel 

1 Includes the cost of waler steel, miscellaneous steel for permanent/temporary 
walls and concrete face for permanent walls.

6.  Substructure Concrete
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B.  Bridge Superstructure

1.  Bearing Material
Type Cost per Cubic Foot Quantity Cost
Neoprene Bearing Pads $900 591.64 $532,480
Multirotational Bearings (kips) Cost per Each Quantity Cost
        1-  250 $6,000
    251-  500 $7,000
    501-  750 $8,000
    751-1000 $9,500
  1001-1250 $9,900
  1251-1500 $10,000
  1501-1750 $11,000
  1751-2000 $12,500
      >2000 $15,000

Subtotal $532,480

2.  Bridge Girders
Structural Steel (includes coating) Cost per Pound Quantity Cost

Rolled Wide Flange Sections, straight 1 $1.35
Rolled Wide Flange Sections, curved 1 $1.70
Plate Girders, Straight 1 $1.50
Plate Girders, Curved 1 $1.70
Box Girders, Straight 1 $1.75
Box Girders, Curved 1 $1.85

Prestressed Concrete Girders Cost per Lin. Foot Quantity Cost

Fl. Inverted Tee 16" 2 $80
Fl. Inverted Tee 20" $90
Fl. Inverted Tee 24" 2 $105
Fl. Tub (U-Beam) 48" 2 $700
Fl. Tub (U-Beam) 54" $750
Fl. Tub (U-Beam) 63" $800
Fl. Tub (U-Beam) 72" $900
Solid Flat Slab (<48"x12") $150
Solid Flat Slab (<48"x15") $160
Solid Flat Slab (48"x12") $160
Solid Flat Slab (48"x15") $170
Solid Flat Slab (60"x12") $170
Solid Flat Slab (60"x15") $180
Florida-I; 36 $175
Florida-I; 45 $185
Florida-I; 54 $200
Florida-I; 63 $225
Florida-I; 72 $250
Florida-I; 78 $265
Florida-I; 84 $320 72280 $23,129,600
Florida-I; 96 $400
Haunched Florida-I; 78 $700
Haunched Florida-I; 84 $800

Subtotal $23,129,600

1 When weathering steel (uncoated) is used reduce the price by $0.04 per 
pound.  Inorganic zinc coating systems have an expected life cycle of 20 years.
2 Price is based on ability to furnish products without any conversions of 
casting beds and without pu
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B.  Bridge Superstructure (continued)

Type Cost per Cubic Yard Quantity Cost
Box Girder Concrete, Straight $950
Box Girder Concrete, Curved $1,100
Deck Concrete $600 18897.2 $11,338,320
Precast Deck Overlay Concrete Class IV $600

Subtotal $11,338,320

Concrete Cost by Deck Area Cost per Cubic Yard Quantity Cost
< 300,000 SF $1,250
> 300,000 SF AND < 500,000 SF $1,200
> 500,000 SF $1,150

Subtotal

5.  Reinforcing Steel
Type Cost per Pound Quantity Cost
Reinforcing Steel $0.60 3873926 $2,324,356

Subtotal $2,324,356

Type Cost per Pound Quantity Cost
Strand, Longitudinal $2.50
Strand, Transverse $4.00
Bars $6.00

Subtotal

Type Cost per Lin. Foot Quantity Cost

Traffic Railing1 $70 22240 $1,556,800
Pedestrian/Bicycle Railings:
Concrete Parapet (27")1 $65 11120 $722,800
Single Bullet Railing1 $27
Double Bullet Railing1 $36
Triple Bullet Railing1 $45 11120 $500,400
Picket Railing (42") steel $65
Picket Railing (42") aluminum $50
Picket Railing (54") steel $95
Picket Railing (54") aluminum $60

Subtotal $2,780,000

8.   Expansion Joints
Type Cost per Lin. Foot Quantity Cost
Strip Seal $360 1681.3 $605,280
Finger Joint <6" $850
Finger Joint >6" $1,500
Modular 6" $500
Modular 8" $700
Modular 12" $900

Subtotal $605,280

Superstructure Subtotal $40,710,036

4.  Concrete for Precast Segmental Box Girders, Cantilever Construction

3.  Cast-in-Place Superstructure Concrete

1 Combine cost of Bullet Railings with Concrete Parapet or Traffic Railing, as 
appropriate. 

7.   Railings and Barriers

6.  Post-Tensioning Steel

1/7/2013 BDR Quantities Alternative C FIB 84 10/12



C.  Miscellaneous Items

1.  MSE Walls
Type Cost per Sq. Foot Quantity Cost
Permanent $26
Temporary $14

Walls Subtotal

2.  Sound Barriers
Type Cost per Sq. Foot Quantity Cost
Post and Panel Sound Barriers $25

Sound Barrier Subtotal

3.  Detour Bridges
Type Cost per Sq. Foot Quantity Cost

Acrow Detour Bridge 1 $55
Detour Bridge Subtotal

Unadjusted Total $60,720,154

Step Two: Estimate Conditional Variables and Cost per Square Foot

Conditional Variables
% Increase/
Decrease Cost (+/-)

For construction over water, increase cost by 3 %. 3% $1,821,605

3% $1,821,605

Substructure Subtotal $20,010,119
Superstructure Subtotal $40,710,036

Walls Subtotal
Sound Barrier Subtotal
Detour Bridge Subtotal

Conditional Variables $1,821,605
Total Cost $62,541,759

Total Square Feet of Deck 584263

Cost per Square Foot $107

1 Phased construction is defined as construction over traffic or construction 
requiring multiple phases to complete the construction of the entire cross 
section of the bridge.  The 20 percent premium is applied to the affected units 
of the superstructure 

Phased construction or widening, increase by 20 %. 1

After developing the total cost estimate utilizing the unit cost, modify the cost to account for site condition variables.  If 
appropriate, the cost will be modified by the following variables:

1 Using FDOT supplied components.  The cost is for 
the bridge proper and does not include approach 
work, surfacing, or guardrail.
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Location Pounds of Steel Cubic Yds. Tot. Pounds
Pile Abutments 135
Pile Bents 145
          
Single Column Piers >25' 210
Single Column Piers <25' 150

Multiple Column Piers >25' 215
Multiple Column Piers <25' 195
Bascule Piers 110

Standard Deck Slabs 205
Isotropic Deck Slabs 125

Concrete Box Girders, Pier Seg 225
Concrete Box Girders, Typ. Seg 165
Flat Slabs @ 30ft & 15" Deep 220

 Bridge Superstructure Type Low High
Short Span Bridges:
Reinforced Concrete Flat Slab- Simple Span 1 $92 $160
Pre-cast Concrete Slab - Simple Span 1 $81 $200
Medium Span Bridges:
Concrete Deck / Steel Girder - Simple Span 1 $125 $142
Concrete Deck / Steel Girder - Continuous Span 1 $135 $170
Concrete Deck / Prestressed Girder - Simple Span 1 $66 $145
Concrete Deck / Prestressed  Girder - Continuous Span 1 $83 $211
Concrete Deck / Steel Box Girder 1 - $100 $165
      Span range from 150' to 280' (for curvature, add 15% premium)
Segmental Concrete Box Girders - Cantilever Construction $130 $160
      Span range from 150' to 280'
Movable Bridge - Bascule Spans & Piers $1,800 $2,000
Demolition Costs:
Typical $35 $60
Bascule $60 $70
Project Type

Widening (Construction Only) $85 $160

1 Increase the cost by twenty percent for phased construction

Estimated Cost per Square Foot $107

Design Aid for Determination of Reinforcing Steel

The final step is a comparison of the cost estimate by comparison with historic bridge cost based on a cost per square foot.  
These total cost numbers are calculated exclusively for the bridge cost as defined in the General Section of this chapter.  
Price

Total Cost per Square Foot

Step Three: Cost Estimate Comparison to Historical Bridge Cost

In the absence of better information, use the following quantities of reinforcing steel per cubic yard of concrete.
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Project "Blackwater Alt C NB Ext"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt C

Comment "Northbound Exterior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 173.8 ft Span 172.3 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB84"

1/7/2013 LRFDpsbeam.xmcd v3.3 1



Overhang 3.9 ft BeamSpacing 8.25 ft tslab 8 in hbuildup 4 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 6 tslab.delta 0 in

de 2.35 ft

BeamPosition "exterior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 8.03 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors

1/7/2013 LRFDpsbeam.xmcd v3.3 3



DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.81 tmp_gshear 0.81

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.81

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 0.81

 Section Views

0 1 2 3 4
8

6

4

2

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft
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0 2 4 6 8
8

6

4

2

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.053
kip
ft

 wbeam 1.191
kip
ft

 wforms 0.043
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.286
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.095
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.179
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.179
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.179
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150 200

1000

1000

2000

3000

4000

5000
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  4497.1 kip ft max Vrelease  103.5 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150 200

2000

2000

4000

6000

8000

10000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  8483.2 kip ft max Vdl.non.comp  197 kip

 Composite Dead Load Moments and Shear

0 50 100 150 200

200

200

400

600

800
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  664.9 kip ft max Vdl.comp  15.4 kip
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 Distributed Live Load Moments and Shear

0 50 100 150 200

2000

2000

4000

6000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  4991.3 kip ft min Mdist.live.neg  26.1 kip ft ReactionLL 119.41 kip

max Vdist.live.pos  118.6 kip max Mshrdist.live.pos  4057.2 kip ft ReactionDL 214.24 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
84.84

77.811

70.783

63.754

56.726

49.697

42.669

35.64

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150 200

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150 200

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.44 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.02 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.44 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.12 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )
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min CR_fcomp.stage8.c2  1.26 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.44 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 1143.4 in2
  Concrete area of beam Ibeam 1087294.1515 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 26.36 in  Dist. from top of beam to CG
 of gross composite section

Icomp 2336487.1979 in4


Adeck 700.25 in2
  Concrete area of deck slab Aps 13.2 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 0 1 2 3 4 5 6 7 8 9

0 10 18 0 18 26 0 26 0 32 ...
ft

Aps.row
T 0 1 2 3 4 5 6 7 8 9

0 0.9 0.4 2.4 0.4 0.4 2.8 0.4 2.4 0.4 ...
in2


dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

6

7

8

9

10

-81 -81 -81 -81 -81 -81 -81 -81 -81 -81
-81 -81 -81 -81 -81 -81 -81 -81 -81 -81

-81 -81 -81 -81 -81 -81 -81 -81 -81 -81

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-77 -77 -77 -77 -77 -77 -77 -77 -77 -77

-77 -77 -77 -77 -77 -77 -77 -77 -77 -77

-75 -75 -75 -75 -75 -75 -75 -75 -75 -75

-75 -75 -75 -75 -75 -75 -75 -75 -75 -75

-73 -73 -73 -73 -73 -73 -73 -73 -73 ...

in

TotalNumberOfTendons 61 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 14 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150 200
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 176 ksi ΔfpTot 26 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
13.06 %

fpe

fpj
86.94 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150 200

5000

5000

10000

15000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  1.4 104
 kip ft max Mpos.Ser3  1.3 104

 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

1.16

1.3

1.26

3.32

4.06

"Bott of Beam   (ksi)"

2.94

2.34

2.37

0.86

0.38





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

2680.5

2330.4

"Moment (kip*ft)"

7090.3

5761.5













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

1130.16

1224.19

1209.16

1934.65

"Inertia (in^4)     "

1074027.24

1162085.53

1148924.26

2539071.35

"distance to centroid from top of bm (in)"

46.31

48.75

48.38

27.67



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

4497.1

8483.2

664.9

4989.3
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150 200

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es
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SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.2386

0.6873

0.8478

0.9334

0.9866

1.0847

0.5928

0.0251

0.117

"Change in L @ Bot. (in)"

1.6922

2.9711

3.4286

3.6725

3.824

4.1038

0.4372

0.0512

0.2386

"Slope at End (deg)"

0.3261

0.5529

0.6416

0.6888

0.7182

0.7724

0.3514

0.026

0.1213

"midspan defl (in)"

2.2802

3.6468

4.2017

4.5901

4.8844

5.6011

3.959

0.2932

1.3612

































 Strength Limit State Moments

0 50 100 150
0

10000

20000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.19

max Mreqd( ) 2.0 104
 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150 200
0

5000

10000

15000

20000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  440.2 kip max Mshru.Str  1.8 104
 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in
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0 20 40 60 80 100
0

0.2

0.4

0.6

0.8
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft

Locationhs

ft
 StirLocArea0

0 20 40 60 80 100
0

200

400

600

800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea "OK" CheckMaxStirSpacing "OK"

0 20 40 60 80 100
0

1000

2000

3000

4000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.29

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60 80 100
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.
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 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.81

0.81

0.81

0.81

0.81

0.81

"Rating"

1.45

1.87

1.16

1.29

1.83

1.44

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

110.09

86.61

"Dim(ft)"

87.87

87.87

86.15

86.15

87.87

86.15

"DF"

0.81

0.81

"N/A"

"N/A"

0.81

"N/A"

"Rating"

2.12

2.75

"N/A"

"N/A"

2.55

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

153.16

"N/A"

"Dim(ft)"

31.01

31.01

"N/A"

"N/A"

31.01

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93 1.29 CRLongSteel.Permit 1.32 CheckLongSteelloadrating "OK"
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Project "Blackwater Alt C NB Int"LRFD Prestressed 
Beam Program DesignedBy "FMV"

Date "01.13"
.

filename "G:\SR87\Engineering\BDR_Blackwater_River_Revised_5560_Feet\LRFDPBeam3.3\Program Files\Beam Data Files\Alt C

Comment "Northbound Interior"

 Legend

TanHighlight DataEntry= YellowHighlight CheckValues= GreyHighlight UserComments Graphs=

BlackText ProgramEquations=  Maroon Text = Code Reference  Blue Text = Commentary

 Bridge Layout and Dimensions

Lbeam 173.8 ft Span 172.3 ft BearingDistance 9 in PadWidth 10 in

 These are typically the  FDOT designations found in our standards.  The user can also
 create a coordinate file  for a custom shape.  In all cases the top of the beam is at the y=0
 ordinate.

BeamTypeTog "FIB84"
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Overhang 3.9 ft BeamSpacing 8.25 ft tslab 8 in hbuildup 4 in

Skew 0 deg tintegral.ws 0.5 in NumberOfBeams 6 tslab.delta 0 in

de 2.35 ft

BeamPosition "interior"  For calculating distribution factors
 must be either interior or exterior

SectionType "transformed"  Can be either gross or transformed.  Gross uses the section properties of the concrete only
 ignoring the steel and does not include elastic gains. Transformed includes the effect of the
 transformed steel areas on the section properties.  

be 8.25 ft  effective slab width  LRFD 4.6.2.6

tslab if tslab 0 in 0.00001 in tslab   Provide a minimum slab thickness to prevent divide by zero errors

 Material Properties SectTog if SectionType "transformed"= 1 0( ) SectTog 1

 Concrete:

 Corrosion Classification Environment "moderately"  density of slab
 concrete

γslab 0.15
kip

ft3


 strength of slab
 concrete

fc.slab 4.5 ksi
 density of beam
 concrete

γbeam 0.15
kip

ft3


 strength of beam
 concrete

fc.beam 8.5 ksi

 weight of future
 wearing surface

Weightfuture.ws 0
kip

ft2


 release beam strength fci.beam 6 ksi

 type of course
 aggregate,
"Florida"  or "Standard"

AggregateType "Florida"  relative humidity H 75

nd
fc.beam

fc.slab
  used in distribution

 calculation
nd 1.37
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AggFactor if AggregateType "Florida"= 0.9 1820( ) 1820[ ] AggFactor 1638

Eci AggFactor fci.beam ksi  initial beam concrete modulus of elasticity (LRFD 5.4.2.4) Eci 4012 ksi

Ec AggFactor fc.beam ksi  beam concrete modulus of elasticity  (LRFD 5.4.2.4) Ec 4776 ksi

 Prestressing Tendons:

 tendon ultimate
 tensile strength

fpu 270 ksi  tendon modulus
 of elasticity

Ep 28500 ksi

 ratio of tendon modulus 
 to initial beam concrete
 modulus

npi
Ep

Eci
 time in days

 between jacking
 and transfer

tj 1.5

 ratio of tendon modulus 
 to beam concrete modulus

np
Ep

Ec


 Mild Steel:

 mild steel yield strength fy 60 ksi  mild steel modulus
 of elasticity

Es 29000 ksi

 ratio of rebar modulus 
 to initial beam concrete
 modulus

nmi
Es

Eci
 nmi 7.23

 area per unit width of 
 longitudinal slab reinf.

Aslab.rebar 0.62
in2

ft


 ratio of rebar modulus 
 to beam concrete modulus

nm
Es

Ec
 nm 6.07

 area of mild reinf lumped at 
 centroid of bar locations

As.long 0 in2


 d distance from top of slab
 to centroid of slab reinf.

dslab.rebar 4 in

 d distance from top of
 beam to centroid of mild
 flexural tension reinf.

dlong 0 in  Size of bar used create 
 used to calculate development 
 length

BarSize 5

 Permit Loads

 This is the number of wheel loads that comprise the truck, max for DLL is 11 PermitAxles 3

 Indexes used to identify values in the P and d
 vectors

q 0 PermitAxles 1( ) qt 0 PermitAxles

PermitAxleLoadT 13.33 53.33 53.33( ) kip

PermitAxleSpacingT 0 14 14 0( ) ft

 Distribution Factors
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DataMessage "This is a Single Web Beam Design,  AASHTO distribution factors used"

 calculated values:

tmp_gmom 0.67 tmp_gshear 0.83

 user value overrides (optional):

user_gmom 0 user_gshear 0

 value check

gmom if user_gmom 0 user_gmom tmp_gmom  gmom 0.67

gshear if user_gshear 0 user_gshear tmp_gshear  gshear 0.83

 Section Views

0 1 2 3 4
8

6

4

2

0
Beam Section

BeamType
1  

zxx

ft

BeamType
0  

zxx

ft

1/7/2013 LRFDpsbeam.xmcd v3.3 4



0 2 4 6 8
8

6

4

2

0

slab
effective slab
beam

Total Slab, Effective Slab, and Beam

feet

fe
et

 Non-Composite Dead Load Input:

wslab 1.077
kip
ft

 wbeam 1.191
kip
ft

 wforms 0.085
kip
ft



 additional non composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheet.Add_wnoncomp 0.0

kip
ft



wnoncomposite wslab wbeam wforms Add_wnoncomp wnoncomposite 2.353
kip
ft



wbnoncomposite wslab wforms Add_wnoncomp wbnoncomposite 1.162
kip
ft



Diaphragms/Point Load Input

 End Diaphragms or Misc. Point Loads over
 bearing... included in bearing reaction
 calculation only

 Intermediate Diaphragms or Misc. Point
 Loads... included in shear, moment, and bearing
 reaction calculations

EndDiaphragmA 0 kip begin bridge IntDiaphragmB 0 kip input load is per beam

DistB 0 ft
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Longitudinal Distance   B, C,
& D - Measured from CL
Bearing at begin bridge

EndDiaphragmE 0 kip end bridge IntDiaphragmC 0 kip

DistC 0 ft

IntDiaphragmD 0 kip

DistD 0 ft

 Composite Dead Load Input:

wfuture.ws 0
kip
ft

 wbarrier 0.179
kip
ft



 additional composite dead load (positive or negative)
note: not saved to data file, may be saved to Mathcad worksheetAdd_wcomp 0.0

kip
ft



wcomposite wfuture.ws wbarrier Add_wcomp wcomposite 0.179
kip
ft



wcomp.str wbarrier Add_wcomp wcomp.str 0.179
kip
ft



 Release Dead Load Moments and Shear

0 50 100 150 200

1000

1000

2000

3000

4000

5000
Release DL, M(kip-ft) & V(kip)

Mreleasen

kip ft

Vreleasen

kip

Locationn

ft

max Mrelease  4497.1 kip ft max Vrelease  103.5 kip
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  Noncomposite Dead Load Moments and Shear

0 50 100 150 200

2000

2000

4000

6000

8000

10000
Noncomp. DL, M(kip-ft) & V(kip)

Mdl.non.compn

kip ft

Vdl.non.compn

kip

Locationn

ft

max Mdl.non.comp  8729.7 kip ft max Vdl.non.comp  202.7 kip

 Composite Dead Load Moments and Shear

0 50 100 150 200

200

200

400

600

800
Composite DL, M(kip-ft) & V(kip)

Mdl.compn

kip ft

Vdl.compn

kip

Locationn

ft

max Mdl.comp  664.8 kip ft max Vdl.comp  15.4 kip
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 Distributed Live Load Moments and Shear

0 50 100 150 200

1000

1000

2000

3000

4000

5000
Dist. LL,  M(kip-ft) & V(kip)

Mdist.live.posn

kip ft

Mdist.live.negn

kip ft

Vdist.live.posn

kip

Vdist.live.negn

kip

Mshrdist.live.posn

kip ft

Mshrdist.live.negn

kip ft

Locationn

ft

Beam End Reactions... 
with IM factor only 

max Mdist.live.pos  4106.2 kip ft min Mdist.live.neg  21.5 kip ft ReactionLL 121.97 kip

max Vdist.live.pos  121.1 kip max Mshrdist.live.pos  3337.7 kip ft ReactionDL 220.01 kip

.

.

 Prestress Strand Layout Input
Strand Pattern
Generator:

Instructions: Strand Pattern Input Mode:

Double click the icon to open the 'Strand Pattern
Generator'. Specify the type, location, size, and
debonding of strands. When finished, press the
'Continue' button. Calculate worksheet(ctrl+F9) to
update strand pattern (see Tendon Layout below).

StrandTemplate
Standard
Custom



Collapsed Region for Custom Strand Sizes...

.

.
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check 3 - less than 40% of debonded tendons terminated
at same section

CheckPattern0 "OK" check 0 - no debonded tendon in outside row

CheckPattern1 "OK" check 1 - less than 25% debonded tendons total

CheckPattern2 "OK" check 2 - less than 40% debonded tendons in any row

CheckPattern3 "OK"  (LRFD 5.11.4.3)

CheckPattern4 "OK" check 4 - more than half beam depth debond length  (SDG 4.3.1.E)

 Tendon Layout 

0 10 20 30 40 50
84.84

77.811

70.783

63.754

56.726

49.697

42.669

35.64

Debonded                                                      
Full Length
Draped
Beam Surface

 Release Stresses
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0 50 100 150 200

4

3

2

1

1
Release Stresses (ksi) Top, Bot., & Allow.

ftop.beam.reln

ksi

fbot.beam.reln

ksi

fall.tension.reln

ksi

fall.comp.reln

ksi

Locationn

ft

 Final Stresses
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0 50 100 150 200

6

4

2

2
Final Stresses (ksi) Top, Bot., & Allowable 

ftop.beam.stage8.c1n

ksi

ftop_slab.stage8.c2n

ksi

ftop.beam.stage8.c2n

ksi

fbot.beam.stage8.c2n

ksi

ftop.beam.stage8.c3n

ksi

fall.comp.case1n

ksi

fall.comp.case2n

ksi

fall.comp.case3n

ksi

fall.tensionn

ksi

Locationn

ft

 Stress Checks

min CR_ftension.rel  1.44 Check_ftension.rel "OK"  (Release tension)

min CR_fcomp.rel  1.02 Check_fcomp.rel "OK"  (Release compression)

min CR_ftension.stage8  1.95 Check_ftension.stage8 "OK"  (Service III , PS + DL +LL*0.8)

min CR_fcomp.stage8.c1  1.08 Check_fcomp.stage8.c1 "OK"  (Service I , PS + DL )

1/7/2013 LRFDpsbeam.xmcd v3.3 11



min CR_fcomp.stage8.c2  1.26 Check_fcomp.stage8.c2 "OK"  (Service I , PS + DL +LL)

min CR_fcomp.stage8.c3  1.48 Check_fcomp.stage8.c3 "OK"  (Service I , (PS + DL)*0.5 +LL)

 Section and Strand Properties Summary 

Abeam 1143.4 in2
  Concrete area of beam Ibeam 1087294.1515 in4

  Gross Moment of Inertia of Beam
 about CG

 Gross Moment of Inertia
 Composite Section
 about CG

ycomp 26.07 in  Dist. from top of beam to CG
 of gross composite section

Icomp 2354972.2366 in4


Adeck 715.97 in2
  Concrete area of deck slab Aps 13.2 in2

  total area of strands

db.ps 0.6 in  diameter of Prestressing strand min PrestressType( ) 0  0 - low lax  1 - stress relieved

fpy 243 ksi  tendon yield strength fpj 203 ksi  prestress jacking stress

Lshielding
T 0 1 2 3 4 5 6 7 8 9

0 10 18 0 18 26 0 26 0 32 ...
ft

Aps.row
T 0 1 2 3 4 5 6 7 8 9

0 0.9 0.4 2.4 0.4 0.4 2.8 0.4 2.4 0.4 ...
in2


dps.row

0 1 2 3 4 5 6 7 8 9
0
1

2

3

4

5

6

7

8

9

10

-81 -81 -81 -81 -81 -81 -81 -81 -81 -81
-81 -81 -81 -81 -81 -81 -81 -81 -81 -81

-81 -81 -81 -81 -81 -81 -81 -81 -81 -81

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-79 -79 -79 -79 -79 -79 -79 -79 -79 -79

-77 -77 -77 -77 -77 -77 -77 -77 -77 -77

-77 -77 -77 -77 -77 -77 -77 -77 -77 -77

-75 -75 -75 -75 -75 -75 -75 -75 -75 -75

-75 -75 -75 -75 -75 -75 -75 -75 -75 -75

-73 -73 -73 -73 -73 -73 -73 -73 -73 ...

in

TotalNumberOfTendons 61 StrandSize "0.6 in  low lax"

NumberOfDebondedTendons 14 StrandArea 0.22 in2


NumberOfDrapedTendons 0 JackingForceper.strand 43.94 kip
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0 50 100 150 200
1

0.8

0.6

0

0.2

Location of Depressed Strands

 Prestress Losses Summary 

fpj 202.5 ksi ΔfpES 0 ksi  Note: Elastic shortening losses are zero in concrete stress
 calculations when using transformed section properties
 per LRFD 5.9.5.2.3    fpi 203 ksi Δfpi 0 ksi

fpe 176 ksi ΔfpTot 26 ksi

 percentages
Δfpi

fpj
0 %

fpi

fpj
100 %

ΔfpTot

fpj
13.06 %

fpe

fpj
86.94 %

Check_fpt "OK" 0.8 fpy 194 ksi Check_fpe "OK"

 Service Limit State Moments 
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0 50 100 150 200

5000

5000

10000

15000
Service I and Service III Moments (kip-ft)

Mpos.Ser1n

kip ft

Mpos.Ser3n

kip ft

Locationn

ft

max Mpos.Ser1  1.3 104
 kip ft max Mpos.Ser3  1.3 104

 kip ft

 Summary of Values at Midspan

Stresses

"Stage    "

1

2

4

6

8

"Top of Beam  (ksi)    "

1.16

1.3

1.26

3.44

4.05

"Bott of Beam   (ksi)"

2.94

2.34

2.37

0.76

0.28





















PrestressForce

"Condition   "

"Release"

"Final (about composite centroid)"

"Axial (kip)"

2680.5

2330.4

"Moment (kip*ft)"

7090.3

5761.5













Properties

"Section      "

"Net Beam "

"Transformed Beam (initial)"

"Transformed Beam  "

"Composite "

"Area (in^2)    "

1130.16

1224.19

1209.16

1951.07

"Inertia (in^4)     "

1074027.24

1162085.53

1148924.26

2559878.07

"distance to centroid from top of bm (in)"

46.31

48.75

48.38

27.37



















ServiceMoments

"Type "

"Release"

"Non-composite (includes bm wt.)"

"Composite"

"Distributed Live Load"

"Value (kip*ft)"

4497.1

8729.7

664.8

4104.6
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 Stage 1 --->  At release with span length equal to length of the beam. Prestress losses are elastic shortening and overnight relax

 Stage 2 --->  Same as release with the addition of the remaining prestress losses applied to the transformed beam

 Stage 4 ---> Same as stage 2 with supports changed from the end of the beam to the bearing locations 

 Stage 6 ---> Stage 4 with the addition of non-composite dead load excluding beam weight which has been included since Stage 1 

 Stage 8 ---> Stage 6 with the addition of composite dead load and live loads applied to the composite section

 Camber, Shrinkage, and Dead Load Deflection Components

0 50 100 150 200

6

4

2

2

4

6

camber @ release
camber @ 30 days
camber @ 60 days
camber @ 90 days
camber @ 120 days
camber @ 240 days
non-composite dead load deflection
composite dead load deflection
live load deflection

Camber & Deflection

Location in feet

D
ef

le
ct

io
n 

in
 in

ch
es

1/7/2013 LRFDpsbeam.xmcd v3.3 15



SlopeData

"Stage"

"Release"

"30 Days"

"60 Days"

"90 Days"

"120 Days"

"240 Days"

"non-comp DL"

"comp DL"

"LL"

"Change in L @ Top (in)"

0.2386

0.6873

0.8478

0.9334

0.9866

1.0847

0.6288

0.0246

0.0944

"Change in L @ Bot. (in)"

1.6922

2.9711

3.4286

3.6725

3.824

4.1038

0.4637

0.051

0.1957

"Slope at End (deg)"

0.3261

0.5529

0.6416

0.6888

0.7182

0.7724

0.3727

0.0258

0.099

"midspan defl (in)"

2.2802

3.6468

4.2017

4.5901

4.8844

5.6011

4.1991

0.2907

1.1107

































 Strength Limit State Moments

0 50 100 150
0

10000

20000

Nominal and Ultimate Moment Strength (kip-ft) 

ϕmommn
Mnmn 

0


kip ft

Mcrmn

kip ft

Mpos.Str1mn

kip ft

Mpos.Str2mn

kip ft

Mreqdmn

kip ft

Locationmn

ft

CRStr.momn
10 CRStr.mommn

ϕmommn
Mnmn 

0


Mreqdmn
  (LRFD 5.7.3.3.2)

min CRStr.mom  1.27

max Mreqd( ) 1.9 104
 kip ft
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CheckMomentCapacity if min CRStr.mom  0.99 "OK" "No Good!"  CheckMomentCapacity "OK"

 Strength Shear and Associated Moments

0 50 100 150 200
0

5000

10000

15000

20000
Str. V(kip) & Corresp. M(kip-ft)

Vu.Strn

kip

Mshru.Strn

kip ft

Locationn

ft

max Vu.Str  451.0 kip max Mshru.Str  1.7 104
 kip ft

 Design Shear, Longitudinal, Interface and Anchorage Reinforcement

 Stirrup sizes and spacings assigned in input file

 Location  spacing  Number of Spaces  area per stirrup

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 
tmp_NumberSpaces

2

2

16

50

3

3

0





















 tmp_Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2
 S1 stirrup tmp_s

3.5

3.5

3

6

12

12

12





















in

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Locally assigned stirrup sizes and spacings  The interface_factor accounts for
 situations where not all of the shear
 reinforcing is embedded in the
 poured in place slab.

 To change the values from the input file enter the new values into the vectors below.
 Input only those that you  wish to change.  Values less than 0 are ignored.
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user_snspacings

1 in

1 in

1 in

1 in

1 in

1 in

1 in

 user_NumberSpacesnspacings

1
1
1
1
1
1
1

 user_Astirrupnspacings

1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


1 in2


 interface_factornspacings

0.25
0.5
1
1
1
1
1



 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup

 S2 stirrup

 S3 stirrup

 S4 stirrup

 Stirrup sizes and spacings used in analysis

 The number of spaces for the S4 stirrup is calculated by the program to complete the half beam length.

 A1 stirrup 

 A2 stirrup 

 A3 stirrup 

 S1 stirrup s

3.5

3.5

3

6

12

12

12





















in NumberSpaces

2

2

16

50

3

3

0





















 Astirrup

1.24

0.62

0.31

0.31

0.31

0.31

0.31





















in2


 S2 stirrup

 S3 stirrup

 S4 stirrup EndCover 2.5 in

1/7/2013 LRFDpsbeam.xmcd v3.3 18



0 20 40 60 80 100
0

0.2

0.4

0.6

0.8
Shear Steel Required vs. Provided

Av.reqdhs

in2

ft

Av.prov.shrhs

in2

ft

StirLocArea1

2

Locationishear

ft

Endanch

ft

Locationhs

ft

Locationhs

ft
 StirLocArea0

0 20 40 60 80 100
0

200

400

600

800
Shear Capacity - Required vs. Provided

Vu.Strhs

kip

ϕshr Vnhs


kip

ϕshr Vs.prov.shrhs


kip

ϕshr Vchs


kip

ϕshr Vphs


kip

Locationishear

Locationhs

ft

CheckShearCapacity "OK" CheckMinStirArea "OK"
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CheckStirArea "OK" CheckMaxStirSpacing "OK"

0 20 40 60 80 100
0

1000

2000

3000

4000
Longitudinal Steel Required vs. Provided

Vlong.reqdhs

kip

Vlong.provhs

kip

Locationhs

ft

CRLongSteelhs
if Vlong.reqdhs

.01kip 100
Vlong.provhs

Vlong.reqdhs












 min CRLongSteel  1.36

CheckLongSteel if min CRLongSteel  1 "OK" "No Good, add steel!" 

CheckLongSteel "OK"

0 20 40 60 80 100
0

0.5

1

Interface Steel Required vs Provided

Avf.reqdhs

in2

ft

Av.prov.interfacehs

in2

ft

Locationhs

ft

 Typically shear steel is extended up into the deck slab.
 These calculations are based on shear steel functioning as interface reinforcing.
 The interface_factor   can  be used to adjust this assumption.
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 If max(Avf.min) or max(Avf.des) is greater than 0 in 2 /ft,
 interface steel is required.max Avf.min  0

in2

ft
 max Avf.des  0

in2

ft


CheckInterfaceSpacing "OK"

CheckInterfaceSteel if
TotalInterfaceSteelProvided

TotalInterfaceSteelRequired 0.001 in2


1 "OK" "No Good"









CheckInterfaceSteel if substr BeamTypeTog 0 3( ) "FLT"= "N.A." CheckInterfaceSteel( )

CheckInterfaceSteel "OK"

 Anchorage Reinforcement and Maximum Prestressing Force

 Was FDOT Design Standard splitting reinforcing used? (bars Y,K, & Z)

StandardSplittingReinforcing
yes

 if yes-> checks max allowable standard prestress force
if no-> checks stirrup area given input prestress force

CheckSplittingSteel "N.A." CheckMaxPrestressingForce "OK"

 Summary of Design Checks

check0 AcceptAASHTO check1 AcceptSDG check2 AcceptOntario

check3 Check_fpt check4 Check_fpe check5 Check_ftension.rel

check6 Check_fcomp.rel check7 Check_ftension.stage8 check8 Check_fcomp.stage8.c1

check9 Check_fcomp.stage8.c2 check10 Check_fcomp.stage8.c3 check11 CheckMomentCapacity

check12 CheckMaxCapacity check13 CheckStirArea check14 CheckShearCapacity

check15 CheckMinStirArea check16 CheckMaxStirSpacing check17 CheckLongSteel

check18 CheckInterfaceSpacing check19 CheckSplittingSteel check20 CheckMaxPrestressingForce

check21 CheckPattern0 check22 CheckPattern1 check23 CheckPattern2

check24 CheckPattern3 check25 CheckPattern4 check26 CheckInterfaceSteel

check27 CheckStrandFit check28 Check_SDG1.2.Display2


click table to reveal scroll bar...

checkT 0 1 2 3 4
0 "OK" "N.A." "N.A." "OK" ...
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Link to Note- Checks, 0, 1 & 2

TotalCheck "OK"

 LRFR Load Rating Analysis
 (SM Vol-8 G.6)

 (Load Rating Summary Details for
 Prestressed Concrete Bridges - Flat
 Slab and Deck/Girder - Sheet 4)

 Structures Manual (SM) Vol-8:
 FDOT Modifications to LRFR

Moment (Strength) or Stress (Service) Shear (Strength)

HL-93

HL-93

LRFRloadrating

"Limit State"

"Strength I(Inv)"

"Strength I(Op)"

"Service III(Inv)"

"Service III(Op)"

"Strength II"

"Service III"

"DF"

0.67

0.67

0.67

0.67

0.67

0.67

"Rating"

1.73

2.24

1.31

1.47

2.19

1.64

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

131.50

98.56

"Dim(ft)"

87.87

87.87

86.15

86.15

87.87

86.15

"DF"

0.83

0.83

"N/A"

"N/A"

0.83

"N/A"

"Rating"

2.09

2.71

"N/A"

"N/A"

2.51

"N/A"

"Tons"

"N/A"

"N/A"

"N/A"

"N/A"

150.62

"N/A"

"Dim(ft)"

31.01

31.01

"N/A"

"N/A"

31.01

"N/A"





















 HL-93

HL-93

*Permit

*Permit

*note: default permit load is  
  FL120 per input worksheet

 Longitudinal Steel Check:

CRLongSteel.HL93 1.36 CRLongSteel.Permit 1.39 CheckLongSteelloadrating "OK"
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APPENDIX D 
Roadway and Bridge Typical Sections 

 
 
 



STATE OF FLORIDA 

DEPARTMENT OF TRANSPORTATION 

TYPICAL SECTION PACKAGE 

FINANCIAL PROJECT ID 
416748-3-22-01 AND 416748-3-22-02 

END PROJECT 
ALIGN/JENT I 
STA. 455+15.06 

BEGIN 
ALIGN/JENT 2 
ONERGE 
HA. J'ff+90.70 

SR 87 CONNECTOR FROM 
SR 87S @ SR 10 (US 90J TO SR 87N 

SANTA ROSA COUNTY 

1 \ 

.IE::i~;~;~~~~G,JNC. 
615 CRESCENT EXCUTIVE COURT 

SUITE 524 
LAKE MARY, FLORIDA 3Z746 

(407) 644 -1898 

0 z 

Ir/fies 

BEGIN PROJECT 
BEGIN ALIGNIJENTS I AND 2 
STA. /00+00.00 



PROJECT IDENTIFICATION 

FINANCIAL PROJECT ID 416748-3-22-0IAND 416748- 3 - 22-02 COUNTY fSECTIONJ SANT A ROSA 1580401 

ALIGN. I AND 2; STA. 100+00 - 253+60 IFROU S. OF US 90 TO TH£ BLACKWATER RIVER BRIDGE! 

PROJECT DESCRIPTION ALIGN. I: STA. 435+29 - 455+15 (AT CONNECTION TO SR 87NJ 

ALIGN. 2 : STA. 464+44 - 505+49 IAT CONNECTION TO SR 87NJ 

PROJECT CONTROLS 

FUNCTIONAL CLASSIFICATION HIGIMAY SYSTEM 

Yes No 
() RURAL () (XJ NATIONAL HIGHWAY SYSTEM 
fXJ URBAN II (XJ FLORIDA INTRASTATE HfGHWAY SYSTEM 

() FREEWAY/EXPWY. {) MAJOR COLL. II IX! STRAT£GfC fNTERUODAL SYSTEM 
fXI PRINCIPAL ART. () MINOR COLL. IXJ II STATE HfGHWA'f SYSTEM 
() MINOR ART. I J LOCAL (} IXJ OFF STAT£ HIGHWA'f SYSTEM 

ACCESS CLASSIFICATION TRAFFIC 

() I - FREEWAY YEAR AADT 
() 2 - RESTRJCTNE w/Servlce Roods CURRENT 2009 0 
w J - R£5TRICTNE w/660 ff. Connecffl'I<} Spocl119 OPENING ~ 10,731 
() 4 - NON - RESTRICTNE w/2640 ff. Slgnol Spoal119 DESIGN 2035 19l46 
() 5 - RESTRICT NE w/440 ft. Connection Spacing 

() 6 - NON - RESTRICT NE w/1320 ff. Signal Spoc/l'I<} DISTRIBUTION 

() 7 - BOTH MEDIAN TYPES DESIGN SPEED 45 J( 9.0/. 

POSTED SP££D _§__ D 58.7/. 

CRITERIA Tz4 57. 

IXJ NEW CONSTRUCTION / RECONSTRUCTION 
DESIGN SPEED APPROVALS 

() RRR INTERSTATE / FREEWA'f 

() RRR NON- INTERSTATE / FREEWAY 

() TDLC / NEW CONSTRUCTION / RECONSTRUCTION '!ft~~RTcf0}jJ'/G/f,;GINEER DATE 
() TDLC / RRR 

() MANUAL OF UNIFORM MINIMUM STANDARDS 

!FLORIDA GREENBOOKJfOFF- STA TE HIGHWAY ONLY! JARED PERDUE P.£. 
DISTRICT TRAFF IC OPERA T/ONS ENGINEER 

DATE 

LIST ANY POTENTIAL EXCEPTIONS AND VARIATIONS RELATED 

TO TYPICAL SECTION ELEMENTS: 

ACCESS MANAGEMENT: CONNECTION SPACING - DRIVEWAY TURNOUTS JUST NORTH OF US 90 - ALIGNMENTS I AND 2 
CONNECTION SPACING - DRIV£WAY TURNOUTS JUST EAST OF SR 871( - ALIGNMENT I 
UEDIAN OPENING SPACING - SEASON DRIVE AT THE END OF AL/GNUENT 2 

LIST MAJOR STRUCTURES LOCATION/ DESCRIPTION - REQJJIRING INDEPENDENT STRUCTURE DESIGN: 

BRIDGE OVER BLACKWATER RNER, BLACKWATER HE!llTAGE TRAIL AND WETLANDS 

LIST MAJOR UTILITIES WITHIN PROJECT CORRIDOR: 

AT&T, AT&T DISTRIBUTION, CITY OF MILTON, CSX RAILROAD, EAST MILTON WATER. SYSTEAI, GIJLF ?ONER, MCI, MEDIAC0/;11 

OKALOOSA GAS, POINT BAKER WATER SYSTEM, ~EST, SOOTHE RN LIGHT, SPRINT /NEXTEL 

UST OTHER INFORMA TION PERTINENT TO DESIGN OF PROJECT: 

SR 87 HAS BEEN DESIGNATED AS A "HURRICANE EVACUATION ROUTE" 



PROJECT I DENT! FICATION 

F /NANCIAL PROJECT ID 416748-3- 22-01 AND 416748-3-22-02 COUNTY <SECTION) SANT A ROSA (580401 

ALIGN. I: STA. 253+60 - 435+29 AND ALIGN. 2: STA. 253+60 - 464+44 

PROJECT DESCRIPTION <FROM N. OF THE BLACKWATER RNER BRIOOE TOE. OF SR 871{ CONNECTION! 

PROJECT CONTROLS 

FUNCTIONAL CLASSIFICATION HIGHWAY SYSTEM 

Yes No 
() RURAL () !XI NATIONAL HIGHNAY SYSTEM 
IX} URBAN Ii !XI FWRIDA INTRASTATE HIGHWAY SYSTEM 

() FREEWAY /EXPWr. () MAJOR COLL. () fXI STRATEGIC INTERMODAL SYSTEM 
IXJ PRINCIPAL ART. () MINOR COLL. !XI () STATE H/GHNAY SYSTEM 
() MINOR ART. () LOCAL () IXJ OFF STATE HIGHWAY SYSTEM 

ACCESS CLASSIFICATION TRAFFIC 

() I - FREEWAY YEAR AADT 
() 2 - RESTRICTIVE w/Servlce Roods CURRENT 2009 0 
IXJ 3 - RESTRICTIVE w/660 fl. Conneallng Spacing OPENING _gg§__ 10,731 
() 4 - NON-RESTRICTIVE W/2640 fl. Signal Spacing DESIGN 2035 19.Z.46 
II 5 - RESTRICTIVE w/440 ft. Conneotlan Spacing 

() 6 - NON- RESTRICTIVE w/1320 fl. Signal Spacing DISTRIBUTION 

() 7 - BOTH MEDIAN TYPES DESIGN SPEED -22_ K 9,01. 

POSTED SPEED __!§___ D 58.77. 

CRITERIA Tz4 57. 

fX/ NEW CONSTRUCTION / RECONSTRUCTION 
DESIGN SPEED APPROVALS 

() RRR INTERSTATE I FREEWAY 

() RRR NON-INTERSTATE I FREEWAY 
() TDLC / NEW CONSTRUCTION/ RECONSTRl/CTION JOHN S. GOLDEN P.E. DME 
() TDLC I RRR 

DISTRICT DESt'rJN ENGINEER 

() MANUAL OF UNIFORM MINIMUM STANDARDS 

!FLOR/DA GREENBOOKHOFF-STATE H(GHWAY ONLYJ JARED PERDUE P.E. 
DISTRICT TRAFFIC OPERATIONS ENGINEER 

DATE 

LIST ANY POTENTIAL EXCEPTIONS AND VARIATIONS RELATED 

TO TYPICAL SECTION ELEMENTS: 

HONE 

UST MAJOR STRUCTURES LOCATION/DESCRIPTION - REQUIRING INDEPENDENT STRUCTURE DESIGN: 

BRIOOE OVER CLEAR CREEK 

LIST MAJOR UTILITIES WITHIN PROJECT CORRIDOR: 

AT& r, AT&T OISrRIBUT!ON, Clrt OF Mil TON, CSX RAILROAD, EAST MILTON WATER SYSTEM, GULF POHER, MCI, MEDIACOIJ, 

OKALOOSA GAS, POINT BAKER WATER SYSTEM, <MEST, SOOT HERN LIGHT, SPRINT / NEXTEL 

LIST OTHER INFORMATION PERTINENT TO DESIGN OF PROJECT: 

SR fJl HAS BEEN DESIGNATED AS A •HURRICANE EVACUATION ROUTE' 



FINANCIAL PROJECT ID 

SECTION NO. 

PROJECT DESCRIPTION 

2· 

l/ATIJRAL CllOUND\ '. 

_ }.;_¥_\. 

PROJECT IDENTIFICATION 

415148-J-22-0I AND 4161"8-J-22:·<12 FEDERAL AID PROJECT NO. 

ROAD DESIGNATION 

SFTI 296 R AND S/29 348 R 

SR 117 CONNECTOR 58040 

SR 87 CONNECTOR FROll SR IO IUS 90! TO SR 87 NORTH 

PROPOSED INTERIM URBAN ROADWAY TYPICAL SECTION 

IVW LIHE 

R/W VAR/!$ 
li'rr'-ZTJ'J v{ ROADNAY FOR FULL 8UIL/XJIJT 

71' STAI/DARO 

2Z' 

COIJNTY NAME SANTA RDSA 

AUGNllENT I - STA IOD+-00 - STA 455+15 
L/AllTS/41/LEPOST ALIGNllENT 2 - STA IOD-t-00 - STA 505+'49 

11/W LIHE 

AUGNllE//T I 
INTER/II: 
STA. 155+00 - STA. 25J+6()<1 

VARIES J,1!1.1 4 ' 
ALIGllllEl/T 2 
/llTERlll : 

\!),.· 

~ 

a.oz 

llUL Tl·USE PATH 

CURB NID GUTTER 
T'rPE F 

DESIGN SPEED = 45 MPH 
CLEAR ZONE = 24' 

STA. 155..CO - STA. 2SJ•60• 

·"'--~J .. , ___ 'lc ---<--

\. N~ TURAL GROUND 

~-~-------------

• INCLUOCS 81./CKWATER RNER 8RtOGE 

APPROVED BY JESSICA BLOOMFIELD, P.E. FOOT CONCURRENCE FHNA CONCURRENCE 

Engineer Of Rt100rd DATE JOHN S. GOLDEN, P.E. DATE DATE 
FDOT Dlslr/cl Dos/gn Engineer FH((A TronsPOrtoflon Efll}lnMr 



FINANCIAL PROJECT ID 

SECTION NO. 

416748-J-22-ot ANO 416148-J-22-02 

58040 

PROJECT IDENTIFICATION 

FEDERAL AID PROJECT NO. SFTI 296 R ANO Sl29 J48 II 

ROAD DESIGNATION SR 81 CONNECTOR 

COUNTY NAUE SANTI< ROSA 
ALIG--Nllc...;E::.;N.;;;T~I -..;..;.:S,:,T,-A-1()()-::-+()()-=-_--:s""r"""A-4"'55,,,-+IS 

LIU /TS/MILEPOST ALIGNllENT 2 - STA KXJ+OO - STA 50S+of9 

PROJECT DESCRIPTION SR 87 CONNECTOR FROll SR IO IUS 901 TO SR 81 NORTH 

R/W UNE 

Z' 

25.25' 

Z' 11JiEL 

VAii/ES I l 1 IZ' 8.25' 

llU';!Jr#SE SOD 

o.oz 
,.i, 

~ ,._ 
LNATURAL GROUND 

APPROVED 8'( JESSICA BLOOMFIELD, P.E. 

Engineer Of Rl'JCOrd DATE 

PROPOSED INTERIM SUBURBAN ROADWAY TYPICAL SECTION 

l!/fi 

.Jof.S' 

INTER/II 
BIKE WE 

R/W VARIES 
tn•'-262'1 

II' 

CURB 
AND CUTTER 

TYPE E 

R/W LINE 

( ROllDNAY FOR FUU. 8/Jll..DOIJT 

92' STANDARD 
·uruRE PH!SE 

VAR/CS 

1:4 OUTSIDE 
CJ.LAii ZO#E l NA ruRAL GROOND 

:r~-¥ .\::¥ _ ___ .\::-----~-----~-

ALIGNllENT I ALJGNllENT 2 
BtJll..OOJT: BiJl/..OOJT: 

DESIGN SPEED = 50 MPH 
CLEAR ZONE = 24' 

STA. 253+60 - STA. 4JS+29• STA. 2SJ+60 - STA. 46-4++1• 

• INCW0£S CLEAR CREEK BRIOGE 

FOOT CONCURRENCE FHWA CONCURRENCE 

JOHN S. GOLDEN, P.E. DATE DATE 
FOOT District Oeslon Engineer F~A Trofl$()0ffollon Engineer 



FINANCIAL PROJECT ID 

SECTION NO. 

PROJECT DESCRIPTION 

2' 

PROJECT IDENTIFICATION 

415748-J-22-0I AND 416748-J-22-02 FEDERAL AID PROJECT NO. SFTJ 296 R AND S/29 J48 R 

58040 ROAD DESIGNATION SR 81 CONNcCTOR 

SR IJl CONNECTOR FROll SR IO IUS 901 TO SR IJl NORTH 

PROPOSED URBAN ROADWAY TYPICAL SECTION 
RIW ll/i£ 

RIW VARIES 
//J7'·27J'I v( fl(JA(NIAY 

n· STAllOARO 

/11/T: 

Z8' '8' 

24' 

COUNTY NAME _...;S::.;A...;N...;T...;A_RO=.SA'---------
ALIGNllcNT I - STA IOO+OO - STA 455+15 

L/J.llTS/UILEPOST ALIGNMENT 2 - STA 100+00 - STA 505+49 

RIW L/JIE· 

2' 

VARIES 

.t-LIGNllCNT I 
8Utl.J)()()T: 
STA./00+00 - STA.25.3+6CJ• 
STA. 435+29 - sr;,. 455+15 

INTER/II: 
STA. /00+00 - STA.155.00 
STA. 4JS+29 - STA. 455+15 

ALIGNl/f.NT 2 
BUllJXJUT: 
STA. KJO+OO - STA. 25J+60• 
STA.~- - STA. 505+6<1 

INTER/II: 
STA . /00+00 - ST/I . 155+00 
STA. <fTO+OO - STA. 505+64 

2' LEVEL 

N::::; J I I I I I OJ:H I l:J ///SID! 
0,02 Ct£A!I ZOllE 

,.'), [NATUllM 
ANO GUTTER GRrJ/NO 

--~ ~ T'f/'C f -.. :-..._"'-.:.,.-
ll'JLTHJSE PATH 

CIJRB MO GUTrER 
TYPE f" 

DESIGN SPEED = 45 MPH 
CLEAR ZONE = 24' • tNCWD£.S BUC/('NATER RNER BR/OGE 

APPROVED Br JESSICA Bl.IX»IF/ELD, P.E. FOOT CONCURRENCE FHWA CONCURRENCE 

Engineer Of Rocord DAT£ JOHN S. GOLD£.N, P.E. DATE DATE 
FOOT District Design Enotneer FHNA Transporlal/oo F:notneer 



FINANCIAL PROJECT ID 

SECTION NO. 

PROJECT DESCRIPTION 

PROJECT IDENTIFICATION 

<fl5148-J-22-<JI ANO '1161'18-J-22-0Z 

58040 

FEDERAL AID PROJECT NO. 

ROAD DESIGNATION 

SR 8T CONNECTOR FROll SR IO rus 901 TO SR 81 NORTH 

SFTI 296 R AHO 5129 348 R 

SR 8T CONNECTOR 

COUNTY NAU£ SANTA ROSA 
AUGN11£.NT I - STA /()()+(}() - STA •55+15 

UUITS/UIL£POST Al/GNllENT 2 - STA /00-.00 - STA SOS+~ 

PROPOSED SUBURBAN ROADWAY TYPICAL SECTION 

R.rli LINE 

Z' 

SOD 

'ARJE:S 

,'h 

~ .i-
LNArl/RAL GROIJND 

zs.zs· 

IZ' 

Wt{iiHsc 

0.(}2 

Z' SOD 
LEVEL 

8.ZS' 
SOD 

90' STAND!.RD 

APPROVED BY JESSICA BLOOIJFIELD, P.E. 

Engineer Of Rocord DATE 

R/W VA/!IES 
1"4'-262'1 

{ ROAONAY 

LllllTS OF CLENllNC ANO Clll/BBING 

J4.5' n• 

12" TYPE f.s~T~IL/lATI{))( 

DESIGN SPEED = 50 MPH 
CLEAR ZONE = 24' 

FOOT CONCURRENCE 

JOHN S. GOLDEN, P.E. 
FOOT Ol3lrlcl Design Engineer 

DATE 

'STANDARO 

34.5' 

ALIGNllENT I 
BIJ/L(X)UT: 

11/W Ulif. 

IS.25' 

8.ZS' 
TURF 

fu,~ 
S ' VA}l_1E_5 

~<-

CURBrfpf'[TIIR 

ALICH11£NT 2 
81JILOOOT: 

2' 

~- -r:1" __ 
"'C,,t~1fo-

STA.ZSJ+60 - STA.435+29<' STA. 253+60 - STA. 464+44• 

• INCWOES CLEAR CREEtr; BRl{:x;E 

FHWA CONCURRENCE 

DATE 
FfflfA Traf'l${XJrtollon Ef1}1neer 



PROJECT IDENTIFICATION 

FINANCIAL PROJECT ID 415748- J-22-0t AND 415748- J - 22-02 FEDERAL AID PROJECT NO. Sf Tl 2% R AND Sl29 J48 fl COUNTY NA!,(£ SANTA ROSA 

SECTION NO. 58040 ROAD DESIGNATION SR Ql CONNECTOR LIMITS/M/L£POST 
ALIGNMENT I - STA /00+00 - STA 455+15 
ALIGNMENT 2 - STA /()()+()() - STA 505-t49 

PROJECT DESCRIPTION SR 8' CONNECTOR FROM SR tO !US 901 TO SR Ql NORTH 

PROPOSED BRIDGE TYPICAL SECTION - INTERIM AND BUILDOUT 

I 

Rov1°1JR-~:i.l~rP1~£.'i.im 

I 

t2!i'-O" 

56'- 0Yt' 
49'-oM•· 

ru1UR< P!IASt 
JS'-0' 

,,.,.~,, ... 
I I 

I 1'-6V,"l r:J'-61$" 
~1 /'-0" 12·-o • l'-6" 10·-o· 12'-0" 12"-0 .. 6'- 0" 6'·0· 12·-o· 11'•0" /0'-0'. r-r s·-o• , 

llU. Tl · USC PA TH SH.OR LAI>£ L"l'IE SH.OR 9'-1/V, • 9'-llYi" 
SHI.Oii L~ LAI>£ SH.OR SIOCWALI 

.... 
1-. ~I CTYP.I 

Zjl 
~~ '- • lrYP.I 

"'!;l 
h r (1 r ~ t- a; 

r-....{ R(J,tl)WAY 

I 
/NTCR/IJ 8R/0Ct TYPICAL 

I 

I BU/LDOUT 8RIOCC TYPICAi. I 
I 

NQr£St AL/GN/i/ENTS I AND 2 
• fRAff/C RAIL/NC BNlfllfR IJ2" F SHJIPCI roor /NOCX NO. 420 8/JILmJT AND INTER/Al: 

•• PIJST "82" WITH 8Vl.L£T RAIL FOOT /NOfX NO. 820 
STA. 198+{)() - STA. 2SJ+60 !BLACKWATER RNER BRIDGE/ 

STA. J00+25 • STA. J02+05 !CLEAR CREEK BRIDGEI 

APPROVED 8'f JESSICA BLOOlrlFIELD, P.E. FDOT CONCURRENCE FHWA CONCURRENCE 

Efll}lneer Of RfiCIJrlJ DATE JOHN S. GOLDEN, P.E. DATE DATE 
FDOT DIS/rlct Design Efll}IM8f F/fHA Transportation Efll}lneer 



 
 
 

APPENDIX E 
Bridge Hydraulics Recommendations 

 
 



   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Technical 
Memorandum 
 

This technical memorandum 
details the results of Hydrologic  
and preliminary Hydraulic 

investigation for the proposed 
bridge crossings of the SR 87 
Connector over the Blackwater 

River and Clear Creek. 

 
 

 
Santa Rosa County 
Florida 

 
Financial Project No.’s:  
416748"3"22"01, 416748"3"22"02, 
416748"4"22"01, 416748"4"22"02, 

And 416748"4"22"90 
ETDM No.:12597 

Federal Aid Project No.:  
SFT1296R, S129348R 

 
November 2012 
 

Prepared For: 

Florida Department of Transportation 
District Three 

Chipley, FL 
 
Prepared by: 
The Balmoral Group. 

165 Lincoln Avenue 

Winter Park, Florida 32789 
Phone:  407.629.2185 



 

  

SR 87 Connector PD&E Study 

Technical Memorandum  i 

 

PROFESSIONAL ENGINEER CERTIFICATION 

I hereby certify that I am a registered professional engineer in the State of Florida 
practicing engineering with The Balmoral Group and that I have supervised the 
preparation of and approve the analysis, findings, opinions, conclusions and 
technical advice hereby reported for: 

PROJECT:  Technical Memorandum 

SR 87 Connector Proposed Bridge Crossings of Clear Creek and 
Blackwater River 

Financial Project ID: 41674813132101 

Santa Rosa County, Florida 

The engineering work represented by this document was performed through the 
following duly authorized engineering business: 

  The Balmoral Group 

  165 Lincoln Avenue 

  Winter Park, Florida  32789 

  Telephone: (407) 62912185 

  Certificate of Authorization No. 26123 

This technical memorandum provides the preliminary results of the Project Design 
and Environmental (PD&E) investigation into the construction of the proposed SR 
87 connector bridges over Clear Creek, and the Blackwater River, in Santa Rosa 
County.  I acknowledge that the procedures and references used to develop the 
results contained in this report are standard to the professional practice of 
hydrologic analysis and hydraulic engineering as applied through professional 
judgment and experience. 

Any engineering analysis, documents, conclusions or recommendations relied upon 
from other professional sources or provided with responsibility by the client are 
referenced accordingly in the following report. 

FLORIDA REGISTERED ENGINEER: 

            Gregory S. Seidel, P.E. 

                            Name 

REGISTRATION NUMBER: FL #47571 

SIGNATURE: ________________________________________  

DATE: ______________



 

  

SR 87 Connector PD&E Study 

Technical Memorandum  ii 

 

Executive Summary 

This report forms a Technical Memorandum for the proposed construction of bridges over 

Clear Creek, and the Blackwater River as part of the SR 87 Connector, in Santa Rosa County, 

Florida. This report was conducted in a ‘desktop’ format, which indicates that neither detailed 

field investigation, nor detailed hydraulic bridge design has taken place, and conclusions 

should be interpreted within this context. This report forms the basis of a more detailed 

Bridge Hydraulics Report that should take place prior to design of either of the SR 87 

connector bridges. 

Hydrologic analysis of the basins draining to the location of the two proposed bridges was 

undertaken and verified against previously published investigations. The final adopted peak 

discharges for the 50 year ARI (Average Recurrence Interval) flood are shown in Table ES1 

below. 

Table ES1: Summary of Design Peak 50 year ARI Flows at the proposed bridge crossings of 

the SR 87 Connector 

SR 87 Bridge Crossing ARI Final Peak Streamflow (cfs) 

Blackwater River 50 71,400 

Clear Creek 50 5,640 

Preliminary investigations were completed for this report determine that the bridge to span 

Clear Creek should have a width of approximately 180 feet, and have a low chord no lower 

than 19.17 feet NAVD. The preliminary proposed bridge to span Blackwater River should 

have a length of 5,560 feet, and have a low chord no lower than 21 feet NAVD over the river. 

A minimum low chord of 27.70 feet NAVD is required to span the Blackwater Heritage State 

Trail. The length and low chord specification will ensure that the proposed bridges do not 

adversely impact the flood stages for the 100 year ARI flood by more than 1 foot, achieve 

environmental elements and meet minimum requirements for clear span over the Blackwater 

Heritage State Trail and Pat Brown Road. The preliminary design stages for the 50 year ARI 

Flood are shown below in Table ES2 for both proposed bridge crossing locations. 

Table ES2: Summary of Preliminary Design Peak 50 year ARI Stages at the proposed bridge 

crossings of the SR 87 Connector 

SR 87 

Bridge 

Crossing 

ARI Peak Stages 

with No 

Bridge (feet 

NAVD) 

Peak Stages 

with Proposed 

Bridge (feet 

NAVD) 

Minimum bridge low 

chord elevation 

(feet NAVD) 

Recommended 

Bridge Length 

(feet) 

Blackwater 

River 

50 18.00 <19.00 21.00 over river and 

floodplain and 27.70 over 

the Blackwater Heritage 

State Trail 

5,560 

Clear Creek 50 15.95 16.95 18.95 180 
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Clear Creek has shown channel variation over the last 50 years. The channel banks should be 

stabilized adjacent to the roadway within the right?of?way using rubble rip?rap. 

General and Aggradation/Degradation Scour was considered and it was found that there is no 

indication of long term bed elevation shift, nor lateral movement for Blackwater River at the 

location of the proposed bridge. Given the large peak flow rate and sandy soils at the 

proposed bridge location, a detailed 2?D flow model is recommended to be completed during 

final design to better quantify peak stages and scour depths. 
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1.  General Information 

1.1. INTRODUCTION 

The Florida Department of Transportation has proposed the construction of an additional 

section of SR 87 to better facilitate vehicular movement in the area (including freight 

movement) which currently must use a portion of US 90. The construction will also serve 

as a more direct hurricane evacuation route from coastal areas into northern areas, 

including Alabama. Additionally, the new segment of SR 87 will reduce the vehicular 

travel currently required to pass through the nearby town of Milton. 

The construction of this new segment of SR 87 will require two new bridges to be 

constructed, one of which will need to cross the Blackwater River, and the second, Clear 

Creek, a tributary of Blackwater River. This report aims to provide details on the current 

hydrologic conditions at the site of both proposed bridge crossings and provide 

preliminary requirements for bridge length and low chord elevation, evaluate 

environmental factors that exist, as well as carry out lateral and long term 

aggregation/degradation analysis, to ensure an appropriate and environmentally sensitive 

outcome is achieved. 

1.2. PROJECT LOCATION AND DATUM 

The locations of the proposed bridges over Blackwater River and Clear Creek are located 

approximately 4 miles and 3 miles, respectively, North?East of the city of Milton, within 

the Santa Rosa County, Florida. The proposed Clear Creek Bridge is located in Section 

24, Township 2 and Range 28, and the proposed Blackwater River Bridge is situated in 

Sections 19 and 30 of Township 2 and Range 27. The locations of both bridges are shown 

in Figure 1 and Figure 3 enclosed in Appendix A. The site of the Clear Creek Bridge is 

approximately 1.4 miles upstream of the confluence with Blackwater River, which then 

drains into Blackwater Bay. The location of the proposed bridge crossing of Blackwater 

Creek is approximately 2.4 miles upstream from the confluence of Clear Creek and 11 

miles upstream from Blackwater Bay. 

This project uses the North American Vertical Datum of 1988 (NAVD88), and the 

horizontal datum for the project is Florida State Plane (NAD 1983), Northern Zone. 

1.3. PURPOSE OF THIS TECHNICAL MEMORANDUM 

The primary purpose of this technical memorandum is to review, and compare all current 

work that has been conducted in relation to the hydrologic and hydraulic investigations of 

the sites, as well as provide results of an independent investigation into the hydrology and 

preliminary hydraulics of the two proposed bridge crossings. 

This Technical Memorandum will provide critical hydrologic and hydraulic information 

that can be used to assist in the design of the SR 87 bridge crossings of Blackwater River 

and Clear Creek. In particular, it will establish design peak discharges at the two sites, 

and provide design stage estimates to allow the minimum bridge low chord to be 

established and utilized in the preliminary design plans. 



 

  

SR 87 Connector PD&E Study 

Technical Memorandum 

  Page 2 

 

 

 

1.4. EXISTING DRAINAGE OVERVIEW 

Clear Creek, at the site of the proposed bridge, drains an area of approximately 23 square 

miles, and Blackwater River an area of 704 square miles. Plate 1 below, as well as 

Figure 2 in Appendix A shows the basins for both proposed bridge crossings. 

 

Plate 1: Location and Basins for the two proposed bridge crossings 

Clear Creek generally drains from northwest to southeast, and Blackwater River drains 

from northeast to southwest and meanders considerably in some sections; however, the 

river has numerous tributaries, such as Big Coldwater Creek.  

As shown in Plate 2 and 3 below, the area around both proposed bridge crossing sites is 

undeveloped and comprises dense vegetation and tree coverage. The trees and ground 

cover help to maintain the integrity of the natural channel during low flows and floods. It 

should be noted, that an area adjacent to both bridges has been cleared, and contains short 

shrubs (as seen in Plate 2), due to a power line easement. 
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Plate 2: Common vegetation in the clearing adjacent to the proposed Clear Creek 
bridge site, and the site from the air. 

 

Plate 3: Proposed Bridge location over Blackwater River, and the normal vessels 
traversing the river. 
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1.5. TAILWATER 

1.5.1. Clear Creek 

Gage stations were investigated to provide a suitable tailwater elevation; however, no 

gages exist at the proposed site of the bridge, and the Clear Creek Gage (USGS 

02370550, Clear Creek near Milton, FL) has only intermittent stage data from 

between 1983 and 1998, and hence does not include sufficient data to determine the 

design flood peak stages. 

As a result, flood behavior in the vicinity of the proposed SR 87 connector bridge 

crossing over Clear Creek was defined using a HEC?RAS hydraulic computer model 

of Clear Creek that was developed specifically for this investigation. In order to 

ensure that flood behavior in the vicinity of the bridge is being reliably defined by the 

HEC?RAS model, it was necessary to establish reliable tailwater estimates. 

As the confluence of Clear Creek with Blackwater River is located only 1.4 miles 

downstream of the proposed bridge crossing, it was considered that backwater 

impacts from Blackwater River would impact stages along Clear Creek. As a result, 

tailwater elevations published in Figure 01P (enclosed in Appendix E) by FEMA in 

the 1996 Flood Insurance Study were utilized to set the tailwater in the HEC?RAS 

model. These elevations were 13 feet NAVD for the 50 year ARI (Average 

Recurrence Interval) flood and 17 feet in the 100year ARI flood. 

It should be noted that this is a conservative approach to tailwater derivation, as 

flooding in different sized basins will peak at different times. As the Clear Creek 

Basin is significantly smaller than the Blackwater River Basin, the relative timing of 

peak flows will undoubtedly vary, and hence a 50 year ARI rainfall event in the Clear 

Creek Basin, may only yield a 20 year ARI flood peak at the confluence of the 

Blackwater River. The opposite is also possible; however, as lower flows would be 

moving from the Clear Creek Basin at the time of this larger tailwater peak, it is most 

likely that this would not form the critical scenario. 

1.5.2. Blackwater River 

Gage stations were investigated to provide a suitable tailwater elevation; however, as 

previously stated, no gages exist at the proposed site of the bridge, and there are no 

gages downstream, nor upstream for a significant distance of the proposed site on the 

Blackwater River. Similarly to the tailwater for Clear Creek, details are available from 

the 1996 FEMA Flood Insurance Study regarding flood stages along Blackwater 

River, including a transect at the approximate location of the proposed bridge 

crossing.  

The FEMA stages were evaluated for appropriateness of use. It was found that the 

stages were estimated using a USACE HEC?2 Model developed using surveyed field 

data.  The results presented in the study are considered to provide a reliable 

representation of design stages along the river for planning purposes. As a result, 

stages can be read from Figure 01P (enclosed in Appendix E) in the study and 

utilized to estimate the required bridge clearance. The stages will be adopted as 18 

feet NAVD for the 50 year ARI flood, and 20 feet for the 100 year ARI flood. 
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1.6. WETLAND AND FLOODPLAIN IMPACTS AND MITIGATION 

As the two bridges will be constructed on sites that do not currently have any structures, 

impacts on the wetlands and forested areas will occur. Mitigation will be required to 

account for these impacts. Remediation techniques that have been outlined for possible 

use for these bridges include a mitigation bank credit purchase, or a Senate Bill 

Mitigation; however, the form of mitigation will be determined during permitting by the 

Interagency Review Team (IRT). 

Section 60.3(c) (10) of Title 44 of the code of Federal Regulations requires that the 

proposed bridge not increase peak 100 year water surface elevations by more than 1 foot 

relative to the natural (i.e.: no bridge) condition at any location. The preliminary 

hydraulic analysis for the proposed Clear Creek Bridge in Section 3.1.5 demonstrates that 

the proposed bridge satisfies this criterion. The proposed bridge crossing of Blackwater 

River is shown to satisfy this criterion by spanning the FEMA delegated Zone AE 

regulated floodway as well as the northern floodplain. 

1.7. HYDRAULIC DESIGN CRITERIA 

The Florida Department of Transportation (FDOT) Drainage Manual (2012) stipulates a 

range of criteria that must be satisfied for any new or replacement structures. A summary 

of these criteria is provided below for the SR 87 Connector Bridges: 

Design Frequency = 50 year (projected 20 year ADT greater than 1,500 and required for 

emergency access); 

Vertical clearance = 2 feet above peak design flood stage for drift clearance / 6 feet above 

normal high water for navigation clearance (not applicable as both Clear Creek and 

Blackwater River are not navigatable by vessel other than canoe/kayak) 

The ten feet berm to facilitate construction, reduce scour potential, and provide for 

abutment stability shall be provided between the top edge of main channel and the toe of 

spill through abutments; 

Scour protection must be designed to withstand the worst case scour condition up to and 

including the 100 year event (not covered in this investigation); and, 

Scour must be checked during the worst case scour conditions up to and including the 500 

year event to ensure structural integrity is maintained (not covered in this investigation). 
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2 Hydrologic Analysis 

      2.1 GENERAL 

In order to be able to reliably define flood behavior in the vicinity of the proposed SR 87 

connector bridges over both Clear Creek and Blackwater River, it is first necessary to 

establish reliable design discharge estimates. The following sections describe the 

hydrologic procedures that were employed to derive the design discharges. 

     2.2 DRAINAGE BASIN 

2.2.1.  Clear Creek 

Clear Creek, at the site of the proposed SR 87 connector bridge, drains an area of 

approximately 23 square miles. The basin varies in elevation from 240 feet NAVD in 

the upper basin to 10 feet NAVD at the site of the proposed bridge. There are two 

major storage dams located in the basin; however the land use within the basin is 

predominantly rural, agricultural and natural wooded area. The basin is presented in 

Figure 2 in Appendix A. 

Clear Creek drains into the Blackwater River. As the Blackwater River is potentially 

liable to tidal influence (due to the channel invert being below sea level), it was 

considered necessary to investigate whether there was the potential for Clear Creek to 

also be tidally influenced. USGS gage 02370550 (Clear Creek near Milton FL) is 

located just downstream of the proposed bridge crossing of Clear Creek, and analysis 

of the minimum water level yielded a stage of 3.84 feet NAVD, with a channel invert 

at the proposed bridge site approximately equal to this, in which is well above any 

possible normal tidal influence, and as a result, it was determined that the site is not 

subject to tidal flows (i.e.: freshwater flows in one direction only). 

2.2.2. Blackwater River 

The Blackwater River at the proposed bridge site drains an area of approximately 704 

square miles. The basin varies in elevation from 280 feet NAVD to 3 feet NAVD at 

the location of the proposed bridge site. There exist a number of large dams and 

wetland areas within the basin; however the land use is predominantly rural, 

agricultural and has a large proportion of naturally wooded area. The basin is 

presented in Figure 2 and an Aerial view is shown in Figure 7. Additionally, the 

basin headwaters, found in Southern Alabama, flow through Okaloosa County and 

drain 56.6 miles into the Blackwater Bay, approximately 11 miles downstream of the 

proposed bridge site.  

In an effort to quantify if the proposed bridge location would be tidally influenced, an 

investigation into the tidal levels within Pensacola Bay (the eventual receiving body 

for flows from Blackwater River) was undertaken. This investigation utilized data 

from Station id 8729840, located at Pensacola, Pensacola Bay, and provided 19 years 

of data, which was considered appropriate for this investigation. The gage location, 

and project vicinity can be seen in Plate 4. 
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Plate 4: Location of Pensacola Bay Tide Gage and Project Area. 

The Mean Higher High Water Level (MHHWL) was extracted from the NOAA 

National Ocean Service records and found to be 1.327 feet NAVD88 (NOAA, 2012). 

As the elevation of the channel bed at the proposed site of the Blackwater River 

Bridge is ?11feet NAVD88, well below sea level, it was considered that there is the 

possibility of a tidal influence at the Blackwater River Bridge. As such, further 

investigation was undertaken, including derivation of the minimum basin flow that 

could be expected at the proposed bridge site.  

As previously stated, no gage exists at the site, however, the gage upstream from the 

bridge site along the Blackwater River could be used to estimate constant low flows. 

It was found that a minimum mean annual flow of 130cfs was experienced. Factoring 

this up by the catchment area ratio (3.5x) of the gaged site to the proposed bridge site, 

gives a mean annual flow of 455cfs. It was considered that a flow of this magnitude 

would provide a sufficiently high energy grade line to prevent saltwater intrusion up 

the river system to the proposed bridge site. Additionally, as the proposed bridge site 

is located 11 miles upstream of Blackwater Bay, dampening effects on the tide would 

be significant and hence maintain a constant downstream flow of freshwater at the 

proposed bridge site, and the site is not considered to be subject to tidal flows (i.e.: 

freshwater flows in one direction only). 

It must be noted that the above conclusion is only valid for normal tide situations, and 

extremely high or low tides may alter the regime. The Pensacola Bay gage has 

recorded a maximum tide of 8.771 feet NAVD, and a minimum tide of ?2.528 feet 

NAVD, which indicates that extreme tides can occur, most likely due to hurricane 

surges, and should be considered in future investigations. (Data extracted from 

http://tidesandcurrents.noaa.gov/data_menu.shtml?stn=8729840 Pensacola, 

FL&type=Bench Mark Sheets) 

Pensacola Bay Tide Gage 

Project Vicinity 
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2.3    HISTORY OF FLOODING 

Both the proposed bridge crossings of Clear Creek and Blackwater River are located in 

un?developed rural areas and hence there is no documentation of historic flooding in the 

direct vicinity of the proposed bridges. Gages located on the watercourses are either too 

far from, or have a very short period of record to be of sufficient use in determining flood 

behavior at the location of the proposed bridges. 

Additionally, FDOT Maintenance has no reoccurring flooding issues within the limits of 

this project. There has been some record of major flooding during large storms and 

hurricanes in the vicinity of the Blackwater River Bridge. It is known from previous 

investigations and discussion with Public Works Officers that the power easement, 

located adjacent to the proposed Blackwater River Bridge crossing location, and Pat 

Brown Road, repeatedly floods to the 100 year flood zone line. 

An investigation of storm surge risk, carried out from the National Oceanic and 

Atmospheric Administration’s (NOAA’s) Storm Surge Interactive Risk Maps resulted in 

an acknowledgement of a risk of storm surges at the proposed location of the Blackwater 

River Bridge.  The storm surge elevations associated with a Category 3 through 5 

hurricane are between 2 and 10 feet, and a Category 1 hurricane had the storm surge 

potential of 2 feet just downstream of the bridge location, and as such, there exists the 

possibility of storm surges in a hurricane of any category. The location of the proposed 

Clear Creek Bridge did not yield any risk of hurricane surge. 

2.4   PREVIOUS STUDIES 

A number of previous studies have been carried out in the vicinity of the two proposed 

bridge sites. The major reports are listed below and a brief description follows: 

• FEMA Flood Insurance Study, FEMA, 1996 

• Draft BHR Blackwater River, Metric Engineering, 2012 

• Draft BHR Clear Creek, Metric Engineering, 2012 

• BHR FDOT SR 87 Over Clear Creek, Project Development and Environmental 

Phase, Volkert Inc, August 2010 

FEMA Flood Insurance Study 

Although not done to investigate the construction of the two proposed bridges, the FEMA 

Flood Insurance Study provides an insight into the flooding behavior that occurs within 

both Blackwater River and Clear Creek. It provides a guide to the peak flows that could 

be expected, appropriate stages to adopt in hydraulic models and allow verification of 

results. The FEMA FIRM for Blackwater River is provided in Figure 4 enclosed in 

Appendix A. 

Draft Bridge Hydraulics Report, Blackwater River 

The Blackwater River BHR was prepared by Metric Engineering on behalf of the FDOT 

to investigate the feasibility, design requirements, and environmental considerations 
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pertaining to the construction of the new bridge over the Blackwater River. Data available 

from this report includes a hydrologic and hydraulic assessment of the proposed site, and 

design of the bridge, including impacts and remediation plans for any adverse impacts 

and coordination with local agencies. 

Draft Bridge Hydraulics Report, Clear Creek 

The Clear Creek BHR was prepared by Metric Engineering on behalf of the FDOT to 

investigate the feasibility, design requirements, and environmental considerations 

pertaining to the construction of new bridges over the Blackwater River, and Clear Creek, 

respectively. Data available from this report includes a hydrologic and hydraulic 

assessment of the proposed site, and design of the bridge, including impacts and 

remediation plans for any adverse impacts and coordination with local agencies. 

Bridge Hydraulics Report, FDOT SR 87 Over Clear Creek 

This Bridge Hydraulic Report was prepared for the FDOT in the Project Development 

and Environmental (PD&E) stage for the replacement of the existing SR 87 Bridge over 

Clear Creek and recommends replacement bridge specifications, as well as covers some 

hydrology and hydraulics of the Clear Creek basin draining to the location. Comparisons 

between hydrologic conditions and expected scour can be carried out with data presented 

in this report. 

2.5   PEAK FLOW ANALYSIS 

2.5.1.  Flood Frequency Analysis 

In order to generate reliable design stages for the proposed SR 87 bridges, it was 

necessary to compute reliable peak flow estimates for the Blackwater River and Clear 

Creek at the site of the proposed bridges. 

The 2012 FDOT Drainage Manual suggests that design discharge estimates be 

determined utilizing a flood frequency analysis of gages with a suitable length of 

stream?flow record. As no stream gage is located at the exact location of the proposed 

bridges, a search for nearby gages was undertaken, and two gages within the basin 

were identified.  These gages are namely USGS 02370500 – Big Coldwater Creek 

near Milton FL, and USGS 02370000 – Blackwater River near Baker, FL. Although 

other gages are also located within the basin, the period of record and geographic 

location within the basin were deemed inappropriate to supply meaningful stream 

flow records over an appropriate period of time. 

A Flood Frequency Analysis was undertaken using the peak streamflow records for 

these two gages utilizing the USGS PeakFQ software and using input data gained 

from the USGS National Water Information System. The PeakFQ software uses the 

methods established by the U.S. Water Resources Council Bulletin 17A (U.S. Water 

Resources Council, 1977). 

The basin areas, slope, and proportion of lakes for the basins of the two before?

mentioned gages were derived for input into the National Streamflow Statistics (NSS) 

program, in which utilizes the USGS regression equations to provide an estimate of 
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design peak stream flow for catchments throughout the United States. 

Table 1 below provides the details of the two before?mentioned gages including the 

period of record, and basin area. Plate 5 also identifies their location within the 

Blackwater River basin. The required input parameters were generated by using the 

CatchmentSIM software, and validated against basin areas stated by the USGS Water 

Resources Stream Site description. 

Table 1 – gages with appropriate data for use in a flood frequency analysis. 

Gage ID Watercourse Period of 

Record 

Basin Area 

(sq.miles) 

Slope 

(ft/mile) 

Lakes (%) 

02370500 Big Coldwater Creek 1939?2011 238 6.84 0.09 

02370000 Blackwater River 1951?2011 206 7.92 0.34 

 

 

Plate 5: Location and basins for the gages within the Blackwater River basin 
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The aim of utilizing a Flood Frequency Analysis (FFA) of these upstream gages was 

initially to carry out the NSS Rural Flood?Probability Estimating Technique of 

utilizing a weighting for ungaged sites on gaged streams. It was however, determined 

that this procedure cannot be utilized as the drainage area for both of the gaging 

stations was less than half the drainage area for the ungaged site (effective range for 

this method is between 0.5 and 1.5 times the gaged drainage area).  

As such, the USGS (NSS v6 2012) regression equations were utilized to estimate peak 

design flows at both of the gaging site locations. This aimed to verify the suitability of 

the NSS discharge estimates at the gage locations and, therefore, to infer a level of 

confidence with the NSS discharge estimates at the bridge locations.  As shown in 

Table 2, there is a significant disparity between peak FFA design flows and design 

flows predicted by the NSS regression analysis. Table 2 shows that the NSS 

regression analysis typically produced peak discharge estimates that were 40% lower 

than the corresponding FFA peak discharge estimate.  

Table 2 – Flood Frequency Analysis and USGS regression results and comparison 

 ARI FFA peak 

streamflow (cfs) 

Regression peak 

streamflow (cfs) 

Calibrated regression 

peak streamflow (cfs) 

Big Coldwater 

Creek 

    

 5 11,800 9,060 12,100 

 10 17,570 12,900 17,900 

 25 27,420 19,200 27,400 

 50 36,960 25,200 36,700 

 100 48,720 31,800 47,300 

 200 63,120 39,700 59,900 

 500 87,110 51,900 80,300 

Blackwater 

River 

    

 5 8,970 7,930 10,100 

 10 13,330 11,200 14,700 

 25 20,640 16,600 22,200 

 50 27,610 21,600 29,500 

 100 36,070 27,100 37,700 

 200 46,280 33,600 47,300 

 500 62,980 43,700 62,600 
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As a result of this variation, adjustment of the input parameters was undertaken by 

refining the basin slope and % lakes until the peak design discharge estimates 

generated by the regression analysis agreed (as close as possible) with the design 

discharge estimates using the flood frequency analysis. Factors of the originally 

derived parameters for both gages were then calculated, and averaged to provide final 

factors of 1.9 for the slope parameter, and 1.6 for the % lakes parameter. These 

factors were the applied to the raw regression analysis discharges to gain ‘calibrated’ 

discharge estimates that closely agreed with discharges gained from the flood 

frequency analysis. 

The outcomes of the application of these adjustment factors are shown in Table 2 

above. Derivation of the factors and a summary of the peak flows for all locations is 

shown in Appendix B. 

The results of the above process were then compared to a 2006 study by the USGS. 

The USGS study was completed to determine procedures for estimating flood 

magnitudes and quantities at ungaged sites. As a result, the peak flows attained 

through the process outlined above were compared to the results published in the 

USGS report, and a comparison is shown below in Table 3. 

The design flows presented below in Table 3 show that some variation is occurring 

between the 2006 USGS study and the ‘calibrated’ NSS regression peak streamflow. 

Differences can be accounted for by the fact that the analysis done for this project 

includes an additional 5 years of data, including data from 2009, in which represents a 

significant flood event. Additionally, only significant water bodies were considered as 

lakes in order to maintain a conservative approach to determining peak flows in 

significant flood events.  
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Table 3: USGS Magnitude and Frequency of Floods for Rural Streams in Florida 

Study comparison to derived peak discharges 

 ARI USGS peak streamflow (cfs) Calibrated NSS regression peak 

streamflow (cfs) 

Big Coldwater 

Creek 

   

 5 11,300 12,100 

 10 16,500 17,900 

 25 24,800 27,400 

 50 32,600 36,700 

 100 41,600 47,300 

 200 52,300 59,900 

 500 69,400 80,300 

Blackwater River    

 5 8680 10,100 

 10 12,500 14,700 

 25 18,400 22,200 

 50 23,600 29,500 

 100 29,500 37,700 

 200 36,100 47,300 

 500 46,400 62,600 

2.5.2.  Peak Design Flows 

The USGS (NSS v6 2012) regression analysis was then carried out at the site of the 

proposed bridges, using parameters gained from basin analysis using CatchmentSIM. 

These parameters are shown below in Table 4 for both bridge crossings of 

Blackwater River, and Clear Creek. 

Table 4: Regression analysis inputs for the two proposed bridge crossings 

SR 87 Bridge 

Crossing 

Basin Area 

(sq.miles) 

Slope 

(ft/mile) 

Lakes (%) 

Blackwater River 703.77 4.75 0.2 

Clear Creek 22.88 15.31 0.48 

As the basins draining to these two bridge crossings were within the same geographic 

vicinity of the previously analyzed gage basins, it was decided that the previously 

determined slope and % lakes ‘calibration’ factors could be appropriately applied to 
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the two bridge crossings to gain peak streamflow values. The results of this 

application are shown below in Table 5, and Appendix B contains the derivation 

calculations. 

Table 5: Results of regression analysis and final flow estimates for the two bridge sites. 

SR 87 Bridge 

Crossing 

ARI Raw Regression peak stream 

flow (cfs) 

Calibrated Regression peak 

stream flow (cfs) 

Blackwater River    

 5 18,300 24,000 

 10 25,900 34,900 

 25 38,500 53,300 

 50 50,400 71,400 

 100 64,000 92,200 

 200 80,400 117,000 

 500 106,000 158,000 

Clear Creek    

 5 1,630 2,040 

 10 2,300 2,940 

 25 3,320 4,330 

 50 4,250 5,640 

 100 5,220 7,020 

 200 6,310 8,570 

 500 7,950 11,000 

 

To validate the peak stream flows, and the applied factors, a further NSS regression 

analysis was conducted for the basin draining to the ‘Louisville and Nashville 

Railroad’ crossing of the Blackwater River. This was chosen as the 1996 FEMA 

Flood Insurance Study (FEMA, 1996) has published peak flows to this location and 

could hence allow a comparison at this location. Again, the CatchmentSIM regression 

derived slope and % lakes parameters were multiplied by the previously determined 

factors, and ‘calibrated’ flows computed. Table 6 below provides details of the 

parameters input for this regression analysis as well as a comparison of these 

‘calibrated’ flows with those published in the FEMA Flood Insurance Study. 
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Table 6: regression analysis inputs and results for the Louisville and Nashville Railroad 

crossing of Blackwater River 

Just downstream of the Louisville 

and Nashville Railroad 

FEMA derived 

parameters 

CatchmentSIM derived 

parameters 

Basin Area (sq.miles) 747.4 748.9 

Slope (ft/mile)  4.69 

Lakes (%)  0.23 

 FEMA peak 

streamflow (cfs) 

Calibrated NSS regression peak 

streamflow (cfs)  

5  24,700 

10 35,900 36,000 

25  54,900 

50 69,900 73,400 

100 89,900 94,700 

200  121,000 

500 152,900 162,000 

As can be seen from Table 6, a close replication of the FEMA peak streamflow has 

been attained, which allows a greater confidence in the use of the adjustment factors. 

Therefore; flows obtained for both the Blackwater River and Clear Creek bridge 

crossing sites are considered appropriate for use in design. 

A further check was undertaken by comparing the FEMA Flood Insurance Rate Map 

(FIRM) transects at the location of the bridge to the above calculated streamflow. This 

was conducted by multiplying the cross?sectional area of the transect by the average 

velocity through the transect (extracted from the FEMA Flood Insurance Study) to 

gain a 100 year peak streamflow value. 

This procedure can only be used as a general comparison due to the use of the average 

velocity to compute the streamflow, and the fact that the transect area is provided only 

for the portion of flow that falls within the FEMA criteria of Floodway (obstruction 

would cause an increase in stage by more than 1 foot). As the floodway carries the 

vast majority of event streamflow, the comparisons between computed flows should 

be significantly close, however, stream flow generated by this method should 

underestimate slightly the total streamflow across the transect as a small proportion 

will be conveyed in the flood fringe . 

The comparison is shown below in Table 7, and indicates a fairly close reproduction 

of the FEMA transect values at the exact location of the proposed bridge crossing on 

Blackwater River. As can be seen from the results, the FEMA streamflow is slightly 

below that calculated previously in this study, which as explained, is expected when 

considering that the FEMA transect area and velocity excludes the conveyance in the 

flood fringe. 
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Table 7: Regression flow comparison against FEMA transect ‘L’ flow (from Flood 

Insurance Rate Map, Panel 340 of 657) 

Floodway section area 

(Sq.ft) 

52105  

Mean Velocity 

(ft/second) 

1.7  

 FEMA peak streamflow (cfs) Calibrated NSS 

regression peak 

streamflow (cfs) 

100 year ARI 88,579 92,200 

 

No such transect exists at the site of the proposed Clear Creek bridge crossing, so no 

comparison is able to occur. 
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3. Hydraulic Analysis 

       3.1  CLEAR CREEK 

3.1.1.  General 

A one dimensional steady state HEC?RAS hydraulic model was created for Clear 

Creek in the vicinity of the proposed bridge. The cross sections were created by 

sampling a NOAA lidar derived DEM and allowed numerous cross sections to be 

extracted. These cross sections extended about 600 feet upstream and 1200 feet 

downstream of the proposed site (measured along the main channel). NAVD 88 

datum was utilized, along with the Energy Equation for the modeling approach. The 

positions of the HEC?RAS cross?sections are shown in Figure 6 in Appendix A, and 

Appendix C provides details of the HEC?RAS Project and Outputs. 

The intention of this HEC?RAS model was to try and determine an appropriate 

preliminary bridge opening length and low member elevation. These parameters 

would also need to meet the criteria of the NWFWMD (North West Florida Water 

Management District), that being, an increase in stages upstream of the bridge no 

greater than 1 foot in the 100 year ARI flood. 

3.1.2.  DEM 

The cross sections utilized in the hydraulic model were extracted from a DEM for the 

area around the proposed site of the Clear Creek Bridge, and was supplemented with 

survey data from a previous investigation of Clear Creek. The DEM was generated by 

interpolating between lidar ground strikes and then creating a 2 foot raster grid 

representation of the ground surface. The lidar was sourced from the National 

Oceanic and Atmospheric Administration (NOAA), however, as lidar has difficulty 

providing elevation data in areas of dense vegetation, or within water bodies, lidar 

point data in vegetated areas are sparser than in open/clear areas. Additionally, no 

creek invert elevations were able to be extracted from the lidar, and were instead 

interpolated from survey from previous studies in the general vicinity of the proposed 

bridge. (Bridge Hydraulics Report, FDOT ST87 over Clear Creek, Volkert INC, 

August 2010). This data was deemed acceptable for this preliminary analysis. 

3.1.3.  Mannings Roughness 

The Mannings ‘n’ values used in the HEC?RAS model cross?sections were 

determined using the FHWA’s (Federal Highway Administration) “Guide for 

Selecting Manning’s Roughness Coefficients for Natural Channels and Flood Plains” 

(FHWA, 1984). Appropriate parameters were selected based on examination of aerial 

photography and a limited number of field photographs, and hence are limited in 

accuracy to the attributes visible in this photography. The adopted Mannings ‘n’ 

values are shown below in Table 8, and full computations are presented in Appendix 

C. 
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Table 8: Mannings ‘n’ values adopted in the HEC?RAS Model (values computated 

using the FHWA’s “Guide for Selecting Manning’s Roughness Coefficients for 

Natural Channels and Flood Plains”) 

Surface Adopted Mannings ‘n’ 

Creek channel 0.04 

Flood Plain 0.10 

3.1.4.  Boundary Conditions 

Downstream boundary conditions were investigated from multiple sources that were 

considered likely to impact stages at the proposed bridge crossing. The first of these 

was the potential for backwater impacts from the Blackwater River. This was 

investigated by analysis of FEMA Flood Insurance Rate Maps (FIRM) and Figure 

01P in the 2006 FEMA study, in which shows that at the confluence of the Clear 

Creek and Blackwater River, a stage of 13 feet is reached in the 50 year ARI flood, 

and 17 feet in the 100 year ARI flood. This was utilized as the tailwater in the HEC?

RAS model. As previously discussed, this application is a conservative approach as 

the relative timing between peaks of such largely different basin areas will vary and 

lead to lower flows from the Clear Creek Basin at the time of the adopted downstream 

stages on the Blackwater River. 

Additionally, a downstream bridge crossing at the Munson Hwy was investigated for 

any hydraulic backwater impact on the proposed bridge. As no details of this bridge 

were known, a ‘desktop’ approach of analysis was conducted to attempt to quantify 

the potential impacts of this bridge. This approach required the modeling of the bridge 

as a 180 feet opening, and routing the previously determined flows through it. The 

impact on upstream stages was quantified, and then added to the backwater effects 

within Clear Creek. The distance downstream and creek bed slope were then also 

considered and it was found that this bridge had a small impact on stages at the 

location of the proposed SR 87 bridge crossing, and these were included in the design 

model as a known water surface. As this is a Project Development and Environmental 

(PD&E) phase technical memorandum, detailed analysis of this interaction has not 

taken place, and hence the Munson Highway bridge should be carefully considered in 

any further investigations. 

Additionally, two further downstream bridges (Pat Brown Rd and Blackwater 

Heritage State Trail) were again considered for their possible impact on stages at the 

site of the proposed bridge, however this was quickly ruled out due to the backwater 

impacts of Blackwater River which would inundate the vicinity of these two 

downstream bridges, and hence control the water surface elevation in these lower 

areas of Clear Creek. A more rigorous analysis should be completed in the final 

design. 
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3.1.5. Preliminary Design Flood Stages 

The process involved in the preliminary design of the SR 87 Bridge over Clear Creek 

required the modeling of pre?construction conditions along the creek alignment to 

gain a baseline stage during the 50 year and 100 year ARI flood events. The flows 

previously described were utilized in the developed HEC?RAS model, and yielded 

stages of 15.95 feet in the 50 year, and 18.42 feet in the 100 year event. The 

calculated stage at the proposed bridge site is similar to the FIRM 100 year stage 

shown on the FIRM map, that being ~18 feet. (It should be noted that the FIRM 

stages are a whole number rounding and hence allow for up to 0.5 feet variation in 

stage values). 

Next, a post construction scenario was modeled, and consisted of the addition of a 

bridge in the position of the proposed bridge alignment. Various bridge opening 

lengths were evaluated and the stages gained compared to the baseline scenario in an 

attempt to minimize the bridge opening, but still meet the requirements of the 

NWFWMD in relation to the maximum allowable stage increase due to construction 

(max 1 foot increase in the 100 year ARI flood).  

The outcome of this analysis led to the adoption of a 180 feet bridge, with 1:2 sloping 

abutments to span the major Clear Creek alignment. The upstream stages that are 

produced with the above described bridge characteristics are 16.95 feet in the 50 year 

event, and 19.16 in the 100 year event. This bridge opening size ensures that less than 

a 1 foot increase in stage in the 100 year event occurs upstream of the proposed 

bridge, however, as this was only a preliminary design, no bridge piers were included, 

and hence, upstream stages may increase slightly. As a result, the preliminary 

minimum low chord should be set at an elevation of 18.95 feet NAVD. The proposed 

bridge location and length can be seen on Figure 10 in Appendix A. 

It is important to note that the Clear Creek channel at the site of the proposed bridge 

site moves in an east to west direction along the proposed alignment of the roadway, 

and this can be seen in Figure 6. As this east to west movement of the channel 

extends for a distance of over 400 feet, and the required design bridge length is 180 

feet (for stage increase criteria), a re?alignment of the creek channel is necessary , and 

a skew angle of piers and abutment will be required in order for effective flow 

through the bridge. 

3.2    BLACKWATER RIVER 

The proposed bridge over Blackwater River is located in a position which has received 

greater attention from regulatory agencies in relation to expected flooding behavior. 

Additionally, due to the meandering nature of the Blackwater River upstream and 

downstream of the proposed bridge site, it was decided that a HEC?RAS model would not 

be appropriate to model the behavior that may occur within the river and the adjacent 

floodplains. It would be recommended that any further investigations into flood behavior 

in the vicinity of the proposed bridge utilize a 2D model. 

As such, the design of the proposed bridge length and low chord elevation took place 

utilizing already derived data. However, there were still many factors requiring 

consideration in which will impact both the length and minimum height of the bridge 
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deck. A summary of these major factors are described below; 

• The ability for watercraft to pass under the bridge and navigate the river. It 

was determined by prior field investigation that the only vessel navigation that 

occurs is canoes/kayaks, some small motorized flat bottom boats, and personal 

watercraft and hence requires a minimum horizontal clearance of 10 feet and a 

minimum vertical clearance of six feet above the mean high water (MHW) to 

accommodate these vessels. 

• The Blackwater River has been studied by FEMA using a USACE HEC?2 

step?backwater model and the results are presented on FIRM map 0340G. 

These results show that a regulated floodway exists as a “Floodway Area” 

with a zone categorization of AE, indicating that it will be inundated by the 

100 year ARI flood. As a result, the proposed bridge will need to be 

sufficiently sized to span this floodway to ensure flood stage increases 

upstream of the proposed bridge do not exceed 1 foot. 

• The bridge will also be required to provide an overpass route past Pat Brown 

Road, and the Blackwater Heritage State Trail, and this will require a 

sufficient height to provide access along these routes. It has been prescribed 

that a minimum 12 feet clearance be provided between the Blackwater 

Heritage State Trail and the low member of the proposed bridge. 

• As with the Clear Creek Bridge, the 50 year ARI flood stage with an 

additional two feet debris clearance will be used as the major factor setting the 

required minimum low member elevation.  

With the above factors considered, and the sources of data that are available, design 

lengths and minimum low chord elevations were able to be estimated for the preliminary 

design. 

In the vicinity of Pat Brown Road, the low member elevation will need to provide 

sufficient clearance for vehicular movement. Additionally, a 12 feet clearance is required 

over the Blackwater Heritage State Trail, and hence, a minimum low member elevation of 

27.70 feet NAVD is required. 

The bridge length will be required to span the entire regulated floodway of the 

Blackwater River, and additionally, span to ensure that clearance of Pat Brown Road and 

the Blackwater Heritage State Trail occurs. As such, the bridge length can be set to a 

design length of 5,560 feet. The proposed bridge location and length can be seen on 

Figure 11 in Appendix A. 

As detailed analysis of the Blackwater River has occurred by FEMA, and the peak flows 

have been determined as being comparable to those derived in this study, the 50 year 

stage at the site of the proposed bridge was read from Figure 01P of the FEMA Flood 

Study (FEMA, 2006). As the proposed bridge crossing is located approximately 2.3 miles 

(12,100 feet) upstream of the Confluence of Clear Creek, and at the approximate location 

of Transect ‘L’, the stage was adopted as 18 feet. As the proposed bridge will span the 

regulated floodway and an allowance of a maximum 1 foot stage increase could occur 

with blockage of the floodplain, the post bridge scenario was taken as a stage of 19 feet 
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NAVD. With the required 2 feet debris clearance, the minimum bridge deck low member 

elevation over the river should be set as 21 feet NAVD.  

As the construction of the bridge embankment will cause some obstruction to flow area 

on the Southern end of the bridge, some Flood Fringe designated area and wetland will be 

lost. Remediation techniques that have been outlined for use includes a mitigation bank 

credit purchase, or a Senate Bill Mitigation for wetland impacts. Additionally, an area of 

floodplain constructed to a lower elevation will also be constructed to account for the lost 

volume of floodplain by the roadway/bridge embankment. This may be offset by pre?post 

modeling during the design phase. 
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4 Scour Analysis 

4.1    GENERAL 

Bridge scour refers to the lowering/movement of the streambed in the vicinity of bridge 

crossings.  It is the biggest cause of bridge failure in the United States (Florida 

Department of Transportation, May 2005).  Therefore, it is important that the potential 

for scour is analyzed during the design of any bridge so that the bridge foundations can be 

designed accordingly and such failures can be prevented. 

Bridge scour can generally be divided into the following categories: 

1. Lateral channel movement; 

2. Long term aggradation / degradation; 

3. Contraction scour; and, 

4. Local pier and abutment scour. 

Due to the limited scope of this preliminary design analysis, only item 1 will be evaluated 

in detail and items 2?4 will be reviewed for scour potential. 

4.2    SOIL DESCRIPTION 

A NRCS SSURGO soils map for the project area is provided in Figure 5 in Appendix A.  

Key properties for each soil unit in the vicinity of the proposed SR 87 Connector Bridges 

are also summarized in Table 9. Figure 5 and Table 9 indicate that the soils immediately 

adjoining both Clear Creek and Blackwater River generally comprise sand.   

The soil properties provided in Table 9 include the erosion factor, K, which provides an 

indication of the susceptibility of the soil to sheet and rill erosion from water flow.  The 

soils adjoining the proposed bridge sites are mainly map units 1, 3, 21, and 34. As can be 

seen from Table 9 below, these soils generally comprise sand, and have a high Erosion 

Factor (K), which indicates high erosion potential.  
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Table 9: Existing Soils Properties based on NRCS Soil Survey 

Map Unit 

Symbol 
Soil Name Hydrologic Soil 

Group 

Erosion 

Factor K 

1 Albany loamy sand, 0 to 5 percent slopes 290.6 11.2% 

3 Bibb?Kinston association 763.2 29.5% 

5 Bonifay loamy sand, 0 to 5 percent slopes 186.5 7.2% 

8 Dothan fine sandy loam, 0 to 2 percent slopes 10.9 0.4% 

9 Dothan fine sandy loam, 2 to 5 percent slopes 9.0 0.3% 

14 Fuquay loamy sand, 0 to 5 percent slopes 19.4 0.7% 

18 Johns fine sandy loam 64.8 2.5% 

19 Kalmia loamy fine sand, 2 to 5 percent slopes 85.4 3.3% 

21 Lakeland sand, 0 to 5 percent slopes 227.5 8.8% 

22 Lakeland sand, 5 to 12 percent slopes 10.1 0.4% 

27 Lynchburg fine sandy loam 153.5 5.9% 

34 Pactolus loamy sand, 0 to 5 percent slopes 383.2 14.8% 

37 Rains fine sandy loam 53.2 2.1% 

40 Rutlege loamy sand 148.8 5.8% 

44 Troup loamy sand, 0 to 5 percent slopes 64.5 2.5% 

46 Troup loamy sand, 8 to 12 percent slopes 22.0 0.8% 

47 Troup?Orangeburg?Cowarts complex, 5 to 12 

percent slopes 

2.3 0.1% 

 

Detailed geotechnical information was also obtained for the project.  This included soil 

borings at two locations along the proposed Blackwater River Bridge alignment, and 

adjacent to the Blackwater River.  The geotechnical information was collected by 

Environmental and Geotechnical Specialists, INC in 2011, and a summary of the borings 

is presented below. The bore positions can be seen on Figure 7 in Appendix A, and the 

core boring results are provided in Appendix F. 

Soil Boring B?1 

• 0.0 ? 32.5 feet – Loose to medium Dense Medium to Fine Sand (SP?SM) 

• 32.5 ? 65.0 feet – Loose to Medium Dense Silty Fine to Clayey Sand (SM to SC) 

• 65.0 ? 82.5 feet ? Medium Dense to Sense Medium to Fine Sand (SP?SM) 

• 82.5 ? 100.0 feet ? Loose to Medium Dense SIlty Fine Sand (SM) 
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Soil Boring B?2 

• 0.0 ? 25.0 feet – Loose Sand and Fibrous Organics (SP?SM & MUCK) 

• 25.0 ? 55.0 feet ? Loose to Medium Dense Medium to Fine Sand (SP?SM) 

• 55.0 ? 65.0 feet ? Dense to Very Dense Medium to Fine Sand (SP?SM) 

• 65.0 ? 100.0 feet ? Loose to Medium Dense Silty Fine Sand (SM) 

The results of examination of the two soil borings confirm that the soil around the 

Blackwater River Bridge alignment is primarily sand, and a high level of erodibility can 

be expected on exposed ground. However, as the banks of the river are densely vegetated, 

little erosion is expected to occur in the present state. However, if the vegetation density 

was to be altered, by means of clearing or a natural process, then significant erosion 

during flood events could be expected. Consideration of this should be made during the 

subsequent design phases and appropriate precautions and rehabilitation implemented. 

No soil borings were carried out at the location of the proposed Clear Creek Bridge, 

however; as can be seen in Figure 5, close similarities in soil properties around the 

proposed Clear Creek Bridge compared to the Blackwater River Bridge exist. As a result, 

it can be assumed at this point that the soil properties are similar to those found by the 

two soil borings adjacent to the proposed Blackwater River Bridge, and identical 

precautions and rehabilitation implemented. Borings adjacent to the proposed Clear Creek 

Bridge are being completed by December 10
th

 and are to be incorporated after this time in 

further investigations. 

4.3   GENERAL SCOUR/AGGRADATION AND DEGRADATION 

General scour refers to bed elevation changes associated with the long?term lateral 

movement of the river channel.  Aggradation and degradation refers to the vertical raising 

and lowering, respectively, of an entire river reach over extended time?frames.   

The potential for general scour and aggradation and degradation in the vicinity of the two 

proposed SR 87 connector bridges was assessed based on procedures outlined in the 

Federal Highway Administration Hydraulic Engineering Circular No. 20 (HEC<20), titled 

“Stream Stability at Highway Structures” (March 2001). 

A ‘desktop’ geomorphic assessment was conducted for both the proposed bridge 

crossings of Clear Creek and Blackwater River  using procedures outlined in the Federal 

Highway Administration Hydraulic Engineering Circular No. 20 (HEC?20), titled 

“Stream Stability at Highway Structures” (March 2001).  The assessment provides a 

summary of the geomorphic characteristics of the basin.  The assessment was completed 

using available online data sources such as digital elevation models, land use mapping, 

soils mapping and aerial photographs.  The outcomes of this assessment are summarized 

in Plate 6 and 7 for Clear Creek and Blackwater River respectively (the section numbers 

refer to the HEC?20 document). 
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Plate 6: Assessment of Clear Creek geomorphic characteristics at the proposed bridge 
site 
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Plate 7: Assessment of Blackwater River geomorphic characteristics at the proposed 
bridge site 
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General scour as well as aggradation and degradation are natural geomorphic processes 

associated with the natural evolution and development of a river and its associated 

floodplain over extended time periods.  Both scour mechanisms can occur without the 

presence of a bridge.  That is, this scour type is not restricted to the vicinity of bridge 

crossings. 

An assessment of general scour has been undertaken for Clear Creek and Blackwater 

River based on a review of historic aerial photographs dating back to 1966. The outcomes 

of this assessment are presented in Figure 8 and 9 in Appendix A. As shown in Figure 8 

and 9, no significant migration of either watercourse has occurred over the past 56 years.  

This indicates the channels are relatively stable and there is unlikely to be any significant 

lateral channel movement over the design life of the bridges, if current vegetation 

conditions are maintained. 

Additionally, a review of geomorphic characteristics of both the Clear Creek and 

Blackwater River basin was completed (refer Section 2.3).  The “bed material”, “channel 

boundaries”, “valley setting”, “natural levee” and “apparent incision” indicate that there 

is potential for channel scour to occur.  However, the “tree cover” and lack of any 

“anabranched” or “braided” streams tend to illustrate that there is only limited potential 

for lateral movement of the two channels. 

In order to evaluate the potential for aggradation and degradation at the site of the 

proposed bridges, investigation into previous studies in the locality was undertaken to 

attempt to determine if aggradation/degradation is likely to occur. The Bridge Hydraulic 

Report for SR 87 over Clear Creek by Volkert INC (Volkert, 1996) studies a bridge 

replacement for the crossing of SR 87 in a position upstream of the current proposed 

location. This report states that through inspection reports and field reviews, there was no 

indication that long term changes in bed elevations have occurred or are expected to occur 

in the future.  

FDOT has prepared design surge hydrographs based on surge estimates prepared by the 

Florida Department of Environmental Protection, the US Army Corps of Engineers 

Waterways Experiment Station and the National Oceanic and Atmospheric 

Administration.  “In 2003, Dr. Sheppard was commissioned by FDOT to investigate the 

various design storm surge guidance and the methodologies supporting the guidance.  His 

report and a spreadsheet documenting his recommendations for locations around the state 

have been adopted as policy for design hurricane boundary conditions for Florida DOT.”  

(www.dot.state.fl.us/rddesign/dr/DHSH.shtm).  This project is located at reference 

number 103.  The storm surge peak elevations are 9.40/9.08 feet and 10.80/10.48 feet 

(NGVD 1929/NAVD 1988), respectively, for the 50 and 100 year floods. 

As a result, a storm surge can be expected to impact on the proposed location of the SR 

87 connector bridge over Blackwater River, and further consideration during design 

should reflect this. Additionally, a wind induced receding tide in Blackwater Bay may 

produce the deepest scour potential at the proposed bridge locations. This is associated 

with a lower tailwater level in Blackwater Bay potentially producing a steeper energy 

grade line along Blackwater River and consequently Clear Creek. 

As a result of the investigations outlined above, it is considered that both the Clear Creek 

and Blackwater River channels are fairly stable in terms of General and 
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Aggradation/Degradation Scour, and hence these mechanisms are not considered critical 

to design of the bridges. Items 3 and 4 will be evaluated with more detailed borings, D50 

analysis and the output of a 2D model. The low tailwater, high flow condition scenario 

should also be investigated as a steeper energy grade line will exist, and may lead to 

higher velocities, and consequently, higher scour potential. 
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5   Summary and Conclusion 

This report has presented the outcomes of investigations that were completed to determine 

design flows at the two proposed bridge sites and determine a preliminary minimum low 

chord elevation and bridge span lengths for the SR 87 connector bridge crossings of 

Blackwater River and Clear Creek.  

A detailed hydrologic analysis has been undertaken and presented, providing design flows for 

floods between the 5 and 500 year ARI event. These flows are considered the best estimate 

and as such were utilized in the hydraulic modeling to determine the required low chord 

elevation and width of the bridges over the Blackwater River and Clear Creek. 

Based on the outcomes of the hydraulic investigations and for planning purposes, it is 

recommended that the proposed bridge spanning Clear Creek comprise a span length of 180 

feet, and have a minimum low member elevation of 18.95 feet NAVD. This will ensure that 

the bridge is elevated sufficiently high to allow debris clearance in the design 50 year ARI 

flood, and ensure stages do not increase more than 1 foot upstream of the proposed bridge. 

Realignment of the creek will need to occur to ensure the span length can be minimized and 

to help ensure water is distributed through the bridge opening more efficiently.  

It is recommended that the proposed bridge to span Blackwater River be 5,560 feet long. The 

bridge should have a minimum low member elevation of 21 feet NAVD over the river and 

floodplain, and a minimum low member elevation of 27.70 feet NAVD over the Blackwater 

Heritage State Trail. Similarly to the proposed Clear Creek Bridge, these low chord 

elevations and span lengths make allowance for 2 feet debris clearance, as well as ensuring 

upstream stage increases are less than 1 foot. In addition, the length of the bridge will also 

allow for the spanning of Pat Brown Road, and the Blackwater Heritage State Trail.  

As this is a preliminary study, these parameters may vary after a more detailed hydraulic 

investigation is undertaken. Due to the meandering nature of the Blackwater River in the 

vicinity of the proposed Blackwater River Bridge site, a 2?dimensional model should be 

utilized in order to gain a greater understanding of flood behavior, and more specifically, 

provide accurate stage and velocity parameters in which will define the majority of design 

requirements. Greater investigation into appropriate tailwater and the variation in the 

tailwater during extreme events should be undertaken and considered in design and scour 

calculations. 

The detailed investigation of the Clear Creek Bridge should utilize tailwater estimates 

produced from the Blackwater River model. Additionally, consideration of the hydraulic 

impacts of all structures downstream of the proposed bridge site to the confluence of 

Blackwater River should be included. It may be prudent to include the Clear Creek design 

within the Blackwater River 2?dimension model. An environmentally sensitive method of 

dealing with the parallel channel alignment with the proposed Clear Creek Bridge should also 

be identified and may require spanning of the entire channel, or a re?alignment through the 

bridge opening. 

The design stage of both proposed bridges should utilize surveyed cross?section data and 

more detailed Mannings ‘n’ values derived from analysis of vegetation and bank conditions 

at each proposed bridge site. 
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